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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE. 

 

Prepared by: -  

 

Quantities and Contracts Department, 

Regional Works Office, 

State Department for Public Works, 

P.O Box 42267-00100, 

NAIROBI. 

 

The contract for the above-mentioned works entered into this ………... day of ………. 2026 by the 

undersigned refers to these Bills of Quantities and the Ministry of Works General Specification dated 

March, 1976 (together with any amendments issued thereto) shall be read and construed as part of the 

said contract.  

 

 

 

………………………………                       ………………………………………  

CONTRACTOR                                              Director General, 

Kenya Development Corporation. 

          

 

  

Date……………………………                     Date……………………………   

     

 

SPECIAL NOTES 

 

1) The Contractor is required to check the numbers of the pages of these Bills of Quantities and should 

he find any missing or in duplicate or figures indistinct he must inform the Regional Works Officer 

State Department for Public Works, Machakos Road, Nairobi at once and have the same rectified. 

 

2) Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the Regional Works Officer State Department for Public Works, 

Machakos Road, in order that the correct meaning may be decided before the date for submission 

of tenders. 

 

3) No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due 

to mistakes in the Specifications which should have been rectified in the manner described above. 

 

 

 

 

 

 

 

SIGNATURE PAGE AND NOTES 

 



4 
 

 

                               TENDER DOCUMENT 

                             FOR 

 

PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE  

 

(PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED CIVIL 

ENGINEERING WORKS) 

 

  

 

      TENDER NO. ONT/KDC/21/2025-2026 

 

 

          SUBMISSION DEADLINE – Thursday 19th March, 2026 at 10.00am 

 

  



5 
 

 

INVITATION TO TENDER 

PROCURING ENTITY: DIRECTOR GENERAL, KENYA DEVELOPMENT CORPORATION P.O.BOX 

12665- 00100 NAIROBI. 

CONTRACT NAME AND DESCRIPTION: PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE. 

 W.P. ITEM NO. ONT/KDC/21/2025-2026 

Kenya Development Corporation invites sealed tenders for the eligible and competent 

contractors for PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE.  

1. Tendering will be conducted under restricted tendering procedures using a 

standardized tender document under (AGPO-YOUTH & WOMEN) and will be open 

to all applicants who prequalify.  

2. Qualified and interested tenderers may obtain further information and inspect the 

Tender Documents during office hours (8.00AM- 1.00PM and 2.00PM - 5.00PM 

local time at the address given below.  

3. A complete set of tender documents may be obtained by interested candidates 

from the Head of Supply Chain Management, the state department for Kenya 

Development Corporation at Uchumi House – Aga Khan Walk. During normal 

working hours upon payment of non-refundable tender fee of Kshs. 1,000.00 only. 

The documents may also be viewed and downloaded from the Institution’s 

website. Bidders who download the tender documents will not be required to pay 

any fee. All payments shall be made to the Ministry cash office and candidates are 

advised to obtain an official receipt upon payment of the fee. Candidates 

interested to participate in this procurement are required to register their 

particulars at the procurement office for the purpose of receiving any further 

tender clarifications and / or addendum. 

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes and shall 

remain valid for 210 days from the date of opening. 

5. All Tenders must fill and sign the Tender Securing Declaration Form. 

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

7. There will be a Mandatory Site visit at 12:00pm - 2.00pm on Thursday 12
th
 March, 

2026 at Uchumi House Ground Floor.   

8.  Tender closing Date is Thursday 19th March, 2026 at 10.00am. in Uchumi house 

17
th
 floor. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

9. The addresses referred to above are: 

Address for Submission of Tenders. 

Director General, 

Kenya Development Corporation. 

P.O. Box 12665 - 00100   

NAIROBI 

 

 

 

A.  Address for obtaining further information and for purchasing tender documents 

 

Director General, 

Kenya Development Corporation. 

P.O. Box 12665 - 00100   

NAIROBI 
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B.   Address for Submission of Tenders. 

 

Director General, 

Kenya Development Corporation. 

P.O. Box 12665 - 00100   

NAIROBI 

 

 

C.  Address for Opening of Tenders. 

                 

Director General, 

Kenya Development Corporation. 

P.O. Box 12665 - 00100   

NAIROBI 

 

 

[Authorized Official (name, designation, Signature and date)] 

 

 

 

Name 

   

Designation   

 

 

Signature   

 

 

Date  
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       PART1:  TENDERING PROCEDURES
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(a) SECTION I - INSTRUCTIONS TO   TENDERERS                                  

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots 

(contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including 

if specified in the TDS, distributed or received through the electronic-procurement system used by 

the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any 

day that is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 

all accounts, records and other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance (in the case of award), 

and to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall 

indicate in the Data Sheet and make available to all the firms together with this tender document all 

in formation that would in that respect give such firm any unfair competitive advantage over 

competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 

existing agree mentor with the intent to enter in to such an agreement supported by a letter of intent. 

In the case of a joint venture, all members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 

shall have the authority to conduct all business for and on behalf of any and all the members of the 

JV during the tendering process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual tender, be a subcontractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. The 

maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 

Public Officers are also not allowed to participate in any procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of 

the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer 

that is proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other 

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members of a joint venture may not also make an individual tender, be a sub-contractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that 

is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that 

country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed sub-contractors or sub-consultants for any part of the 

Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the 

website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 

and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

http://www.ppra.go.ke/
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(b) By an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, or 

entity in that country. A tenderer shall provide such documentary evidence of eligibility 

satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign 

tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 

tenderers not meeting this criterion will be automatically disqualified. Information required to enable 

the Procuring Entity determine if this condition is met shall be provided for this purpose in “SECTIONI 

II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 

registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 

subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in 

Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 

firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate 

before they can undertake any construction works in Kenya. Registration shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 

opportunity to register before such award and signature of contract. Application for registration with 

National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya  requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they 

are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition 

for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application 

for exemption from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 

obligations by producing valid tax compliance certificate or tax exemption certificate issued by the 

Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful to 

human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's   responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Works and its surroundings and obtain all information that may be necessary 

for preparing the tender and entering into a contract for construction of the Works. The costs of 

visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity again stall liability arising from death or personal injury, loss of or damage to 

property, and any other losses and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts, 

as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

(b)  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued in 

accordance with ITT 10. 

 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and 

Qualification Criteria Section 

IV – Tendering Forms 

PART 2: 

Works' 

Requirements 

Section V - 

Bills of 

Quantities 

Section VI - 

Specifications 

Section VII - 

Drawings 

(c) PART 3: Conditions of Contract and Contract Forms 

(d) Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract 

Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the 

Contract documents. Unless obtained directly from the Procuring Entity, the Procuring 

Entity is not responsible for the completeness of the Tender document, responses to 

requests for clarification, the minutes of a pre-arranged site visit and those of the pre-

Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 

10. In case of any contradiction, documents obtained directly from the Procuring Entity 

shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications 

in the Tender Document and to furnish with its Tender all information and 

documentation as is required by the Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

(e)  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS or raise 

its enquiries during the pre-Tender meeting if provided for in accordance with ITT 7.2. 

The Procuring Entity will respond in writing to any request for clarification, provided 

that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender documents in accordance with 
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ITT 7.4, including a description of the inquiry but without identifying its source. If so 

specified in the TDS, the Procuring Entity shall also promptly publish its response at 

the web page identified in the TDS. Should the clarification result in changes to the 

essential elements of the Tender Documents, the Procuring Entity shall amend the 

Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information 

that may be necessary for preparing a tender. The costs of visiting the Site shall be at 

the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-

arranged Site visit and or a pre-tender meeting will be held, when and where. The 

Tenderer's designated representative is invited to attend a pre-arranged site visit and 

a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-

tender meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together 

with any responses prepared after the meeting, will be transmitted promptly to all 

Tenderers who have acquired the Tender Documents. Minutes shall not identify the 

source of the questions asked. 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of 

the pre-arranged site visit and those of the pre-tender meeting at the web page 

identified in the TDS. Any modification to the Tender Documents that may become 

necessary as a result of the pre-arranged site visit and those of the pre-tender meeting 

shall be made by the Procuring Entity exclusively through the issue of an Addendum 

pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-

attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause 

for disqualification of a Tenderer. 

8.0  Amendment  of  Tender  Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity 

may amend the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be 

communicated in writing to all who have obtained the Tender Documents from the 

Procuring Entity. The Procuring Entity shall also promptly publish the addendum on 

the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity should extend the dead line for the 

submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost  of  Tendering       

The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 
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10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender 

exchanged by the tenderer and the Procuring Entity, shall be written in the English 

Language. Supporting documents and printed literature that are part of the Tender 

may be in another language provided they are accompanied by an accurate and 

notarized translation of the relevant passages into the English Language, in which case, 

for purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 

14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 

commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 

Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include 

a copy of the Joint Venture Agreement entered into by all members. Alternatively, a 

letter of intent to execute a Joint Venture Agreement in the event of a successful Tender 

shall be signed by all members and submitted with the Tender, together with a copy 

of the proposed JV Agreement. Change of membership and conditions of the JV prior 

to contract signature will render the tender liable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 

using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 

completed without any alterations to the text, and no substitutes shall be accepted 

except as provided under ITT 20.3. All blank spaces shall be filled in with the 

information requested. The Tenderer shall chronologically serialize all pages of the 

tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect 

will be included in the TDS, and the method of evaluating different alternative times 

for completion will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the Procuring 

Entity's design as described in the Tender Documents and shall further provide all 

information necessary for a complete evaluation of the alternative by the Procuring 
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Entity, including drawings, design calculations, technical specifications, breakdown of 

prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to 

the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 

solutions for specified parts of the Works, and such parts will be identified in the TDS, 

as will the method for their evaluating, and described in Section VII, Works' 

Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 

Form of Tender and in the Bill of Quantities shall conform to the requirements 

specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by the Tenderer shall be 

deemed covered by the rates for other items in the Bill of Quantities and will not be 

paid for separately by the Procuring Entity. An item not listed in the priced Bill of 

Quantities shall be assumed to be not included in the Tender, and provided that the 

Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added 

to the Tender price and the equivalent total cost of the Tender so determined will be 

used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be 

the total price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in 

the Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are 

not subject to adjustment during the performance of the Contract in accordance with 

the provisions of the Conditions of Contract, except in cases where the contract is 

subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 

shall furnish the indices and weightings for the price adjustment formulae in the 

Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 

justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination 

of lots (packages), tenderers wishing to offer discounts for the award of more than 

one Contract shall specify in their Tender the price reductions applicable to each 

package, or alternatively, to individual Contracts within the package. Discounts shall 

be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) 

are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 

shall be included in the rates and prices and the total Tender Price submitted by the 

Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the 

Works supplied from outside Kenya (referred to as “the foreign currency 

requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender 
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the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 

Tenderer for the payment of such foreign currency requirements, limited to no 

more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 

equivalent and the percentage(s) mentioned in (a) above shall be specified by the 

Tenderer in the Appendix to Tender and shall be based on the exchange rate 

provided by the Central Bank of Kenya on the date 30 days prior to the actual 

date of tender opening. Such exchange rate shall apply for all foreign payments 

under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 

satisfaction, their local and foreign currency requirements, and to substantiate that the 

amounts included in the unit rates and prices and shown in the Schedule of Adjustment 

Data in the Appendix to Tender are reasonable, in which case a detailed breakdown 

of the foreign currency requirements shall be provided by Tenderers. 

(f) 16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, insufficient detail to demonstrate the adequacy of the Tenderer's 

proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information 

requested in the corresponding information sheets included in Section IV, Tender 

Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al 

tenderers, individually or in joint ventures, applying for eligibility for national 

preference shall supply all information required to satisfy the criteria for eligibility 

specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine whether, 

according to the classification established by the Procuring Entity, a particular 

contractor or group of contractors qualifies for a margin of preference. Further the 

information will enable the Procuring Entity identify any actual or potential conflict of 

interest in relation to the procurement and/or contract management processes, or a 

possibility of collusion between tenderers, and thereby help to prevent any corrupt 

influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it 

would be justified for a tenderer to keep information relating to its ownership and 

control confidential where it is tendering to undertake public sector work and receive 

public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity 

as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations 

that the Procuring Entity may request in relation to owner ship and control which in 

formation on any changes to the information which was provided by the tenderer 

under ITT 6.4. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion 

of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 



16 

 

 

 

 

 

17.7 All information provided by the tendered pursuant to these requirements must be 

complete, current and accurate as at the date of provision to the Procuring Entity. In 

submitting the information required pursuant to these requirements, the Tenderer shall 

warrant that the information submitted is complete, current and accurate as at the date 

of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender 

will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable 

steps, to verify to a reasonable degree the information submitted by a tendered 

pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tendered pursuant to these requirements, or obtained 

by the Procuring Entity (whether through its own enquiries, through notification by 

the public or otherwise), shows any conflict of interest which could materially and 

improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

i) If the procurement process is still ongoing, the tenderer will be disqualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set 

aside pending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any 

criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, 

in accurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 

satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tender. 

(g) 18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The 

Tender Validity period starts from the date fixed for the Tender submission deadline 

(as prescribed by the Procuring Entity in accordance with ITT 22). At ender valid for a 

shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request 

TendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshall

bemadein writing. If a Tender Security is requested in accordance with ITT 19, it shall 

also be extended for thirty (30) days beyond the deadline of the extended validity 

period. A Tenderer may refuse the request without forfeiting its Tender security. A 

Tenderer granting the request shall not be required or permitted to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration 

or a Tender Security as specified in the TDS, in original form and, in the case of a 

Tender Security, in the amount and currency specified in the TDS. A Tender-Securing 

Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 
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Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the 

Central Bank of Kenya, from a reputable source, and an eligible country. 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the 

issuing bank shall have a correspondent bank located in Kenya to make it enforceable. 

The Tender Security shall be valid for thirty (30) days beyond the original validity 

period of the Tender, or beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 

any Tender not accompanied by a substantially responsive Tender Security or Tender-

Securing Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's 

signing the Contract and furnishing the Performance Security and any other 

documents required in the TDS. The Procuring Entity shall also promptly return the 

tender security to the tenderers where the procurement proceedings are terminated, 

all tenders were determined non-responsive or a bidder declines to extend tender 

validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified 

by the Tenderer on the Form of Tender, or any extension there to provided by 

the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend 

to the PPRA to debars the Tenderer from participating in public procurement as 

provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name 

of the JV that submits the Tender. If the JV has not been legally constituted into a 

legally enforceable JV at the time of tendering, the Tender Security or the Tender-

Securing Declaration shall be in the names of all future members as named in the letter 

of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 

in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and 

clearly mark them “COPY.” In the event of any discrepancy between the original and 

the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, 

or commercial or financially sensitive information. 
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20.3 The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 

authorization shall consist of a written confirmation as specified in the TDS and shall 

be attached to the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Tender 

where entries or amendments have been made shall be signed or initialed by the 

person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 

of the JV on behalf of the JV, and so as to be legally binding on all the members as 

evidenced by a power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

(h) D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 

package, or in a single sealed container bearing the name and Reference number of 

the Tender, addressed to the Procuring Entity and a warning not to open before the 

time and date for Tender opening date. Within the single envelope, package or 

container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 

comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the 

Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 

TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 

TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the 

Procuring Entity will assume no responsibility for the misplacement or premature 

opening of the Tender. Tenders misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS 

and no later than the date and time also specified in the TDS. When so specified in the 

TDS, tenderers shall have the option of submitting their Tenders electronically. 

Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case 

all rights and obligations of the Procuring Entity and Tenderers previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 
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23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 22. Any Tender received by the 

Procuring Entity after the deadline for submission of Tenders shall be declared late, 

rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 

by sending a written notice, duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with ITT 20.3, (except that 

withdrawal notices do not require copies). The corresponding substitution or 

modification of the Tender must accompany the respective written notice. All notices 

must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that 

withdrawals notices do not require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission 

of Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened 

to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives who 

chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 

the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is read 

out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 

exchanged with the corresponding Tender being substituted, and the substituted 

Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall 

be permitted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender No. Tender modification shall be permitted unless the 

corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name 

of the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the presence 

or absence of a Tender Security or Tender-Securing Declaration, if required; and any 
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other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at 

Tender opening shall be considered further for evaluation. The Form of Tender and 

pages of the Bill of Quantities (to be decided on by the tender opening committee) 

are to be initialed by the members of the tender opening committee attending the 

opening. 

25.7 At the Tender Opening, the Procuring Entity’s hall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 

The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of the tender opening register shall be distributed to 

all Tenderers. 

(i) E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract 

award shall not be disclosed to Tenderers or any other persons not officially concerned 

with the Tender process until information on Intention to Award the Contract is 

transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract 

award, if a tenderer wishes to contact the Procuring Entity on any matter related to 

the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 

tenderer for a clarification of its tender, given a reasonable time for response. Any 

clarification submitted by a tenderer that is not in response to a request by the 

Procuring Entity shall not be considered. The Procuring Entity's request for clarification 

and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, 

except to confirm the correction of arithmetic errors discovered by the Procuring Entity 

in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in 

the Procuring Entity's request for clarification, its Tender may be rejected. 
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28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 

document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in 

the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the 

Procuring Entity's rights or the tenderer's obligations under the proposed 

contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers 

presenting substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 16, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, 

it shall be rejected by the Procuring Entity and may not subsequently be made 

responsive by correction of the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any 

non-conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request 

that the tenderer submit the necessary information or documentation, within a 

reasonable period of time, to rectify non-material non- conformities in the tender 

related to documentation requirements. Requesting information or documentation on 

such non-conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its 

tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable non-material non-conformities related to the Tender Price. To this effect, 

the Tender Price shall be adjusted, for comparison purposes only, to reflect the price 

of a missing or non-conforming item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute 

and final and shall not be the subject of correction, adjustment or amendment in any 

way by any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 
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errors on the following basis: - 

a) Any error detected if considered a major deviation that affects the substance of 

the tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bid price shall be considered as a major deviation that 

affects the substance of the tender and shall lead to disqualification of the tender 

as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

(j) 32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be 

converted in to a single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to 

international competitive tendering where foreign contractors are expected to 

participate in the tendering process and where the contract exceeds the value/threshold 

specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject 

to reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups 

are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and 

Enterprises of persons living with disability, as the case may be), and who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only businesses 

or firms belonging to the specified group are eligible to tender. No tender shall be 

reserved to more than one group. If not so stated in the Invitation to Tender and in 

the Tender documents, the invitation to tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute 

any specific elements of the Works by subcontractors selected/nominated by the 

Procuring Entity. In case the Procuring Entity nominates a subcontractor, the 

subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. 

The main contract shall specify the working arrangements between the main contractor 

and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts 

or the volume of works as specified in the TDS. Subcontractors proposed by the 

Tenderer shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for 

the Works unless their specialized parts of the Works were previously designated so by 

the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter 

as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

 

35. Evaluation of Tenders 



23 

 

 

 

 

 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and 

Section III, Evaluation and Qualification Criteria No other evaluation criteria or 

methodologies shall be permitted. By applying the criteria and methodologies the 

Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 

40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums 

and contingencies, if any, but including Day work items, where priced 

competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, 

to a single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with 

ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be considered in Tender 

evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to 

tender for one or more lots (contracts). Each lot or contract will be evaluated in 

accordance with ITT 35.2. The methodology to determine the lowest evaluated 

tenderer or tenderers base done lot (contract) or based on a combination of lots 

(contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the 

case of multiple lots or contracts, tenderer will be will be required to prepare the 

Eligibility and Qualification Criteria Form for each Lot. 

36.0   Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 35.2 to determine the Tender that has the 

lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

(k) Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the 

capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 

for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price 

analyses of its Tender price in relation to the subject matter of the contract, scope, 

proposed methodology, schedule, allocation of risks and responsibilities and any other 

requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 

that the Tenderer has failed to demonstrate its capability to perform the Contract for 

the offered Tender Price, the Procuring Entity shall reject the Tender. 

(l) Abnormally high tenders 
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37.4 An abnormally high tender price is one where the tender price, in combination with 

other constituent elements of the Tender, appears unreasonably too high to the extent 

that the Procuring Entity is concerned that it (the Procuring Entity) may not be getting 

value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised. 

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the 

market prices, check if the estimated cost of the contract is correct and review the 

Tender Documents to check if the specifications, scope of work and conditions of 

contract are contributory to the abnormally high tenders. The Procuring Entity may 

also seek written clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the 

contract, the Procuring Entity may accept or not a accept the tender depending 

on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to 

the abnormally high tender prices, the Procuring Entity shall reject all tenders and 

may retender for the contract based on revised estimates, specifications, scope of 

work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to collusion, 

corruption or other manipulations), the Procuring Entity shall reject all Tenders and 

shall institute or cause competent Government Agencies to institute an investigation 

on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the 

Tenderer to provide written clarifications. Clarifications may include detailed price 

analyses to demonstrate the consistency of the tender prices with the scope of works, 

proposed methodology, schedule and any other requirements of the Tender 

document. 

38.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the 

expense of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring 

Entity paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 

that is selected as having submitted the lowest evaluated cost and substantially 

responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence 

of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The 

determination shall not take into consideration the qualifications of other firms such as 

the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) 

different from the Tenderer. 
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39.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in 

which event the Procuring Entity shall proceed to the Tenderer who offers a 

substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine 

the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the 

Tenderer that meets the Qualification Criteria and whose Tender has been determined 

to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

(m) 41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without 

there by incurring any liability to Tenderers. In case of annulment, all Tenders 

submitted and specifically, Tender securities, shall be promptly returned to the 

Tenderers. 

(n) F.  AWARD OF CONTRACT 

(o) 42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose 

tender has been determined to be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a 

Contract/Notification of award to all tenderers which shall contain, at a minimum, the 

following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom 

the letter is addressed was unsuccessful, unless the price information in (c) 

above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand 

still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 

days to allow any dissatisfied tender to launch a complaint. Where only one Tender 

is submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract 

with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 
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45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 43, an unsuccessful tenderer may make a written request to the 

Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 

The Procuring Entity shall provide the debriefing within five days of receipt of the 

request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 

Tenderer shall bear its own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 

Period specified in ITT 42.1, upon addressing a complaint that has been filed with in 

the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 

successful Tenderer. The letter of award shall request the successful tenderer to furnish 

the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to 

contract and upon the parties meeting their respective statutory requirements, the 

Procuring Entity shall send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful 

Tenderer shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the 

notification of award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 

documents required in the TDS, in accordance with the General Conditions of 

Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 

included in Section X, Contract Forms, or another form acceptable to the Procuring 

Entity. A foreign institution providing a bank guarantee shall have a correspondent 

financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that 

event the Procuring Entity may award the Contract to the Tenderer offering the next 

Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than 

the amount specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the 

Authority. At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its 

scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 
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d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 

 

50.0 Procurement related Complaints and Administrative Review 

 

50.1 The procedures for making Procurement-related Complaints are as specified in the 

TDS. 

 

50.2   A request for administrative review shall be made in the form provided under 

contract forms. 
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Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

 

 

 

 

 

The name of the Contract is: Proposed Completion of PROPOSED STAFF FURNITURE 

WORKS AT UCHUMI HOUSE.  at Uchumi House. 

 

The reference number of the Contract is: W.P. ITEM NO. ONT/KDC/21/2025-2026 
 

  The number and identification of lots (contracts) comprising the Tender are: N/A  

 

 

 

The information made available on competing firms is as follows:NONE 

 

 

 

 REGIONAL 

OFFICE - STATE DEPARTMENT FOR PUBLIC WORKS 

 
 

ITT3.1 Maximum number of members in the Joint Venture (JV) shall be: 5 NO. 

 

B. Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

 

To reach the Procuring Entity not later than THREE DAYS TO THE DEADLINE OF 

SUBMISSION OF BIDS 

 

(ii) The Procuring Entity shall send its response through email to all the 

registered tenderers who provided their contacts on showing interest in the 

tender 

ITT 7.2 
(A) 

There will be a Mandatory Site visit at 12:00pm - 2.00pm on Thursday 12
th
 March, 

2026 at Uchumi House Ground Floor
 

(B) Date: 
Thursday 12

th
 March, 2026

 

Time: 
12:00pm - 2.00pm

 

Place: …  UCHUMI HOUSE– Ground Floor  

Pre-Tender meeting [ "shall "] take place  

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than ONE DAY before the meeting. 

ITT 7.5 Minutes of the pre-arranged pre-tender site visit will be emailed to those who 

attended. 

ITT 9.1 For Clarification of Tender purposes and for obtaining further information the 

Procuring Entity's address is. Director General, 

                                Kenya Development Corporation. 

                              P.O. Box 12665 - 00100   

                         NAIROBI  

                         Email: supplychain@kdc.go.ke 

 

I C. Preparation of Tenders 
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ITT 11.1 

(h) 

The Tenderer shall submit the following additional documents in its Tender: 

NONE 

ITT 13.1 Alternative Tenders SHALL NOT BE considered 

 

ITT 13.2 Alternative times for completion SHALL NOT BE permitted 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: NONE 

 

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED 

ITT 15.2 

(a) 

Foreign currency requirements NOT ALLOWED. 

ITT 18.1 The Tender validity period shall be 210 days. 

 

ITT 18.2 (a) The Number of days beyond the expiry of the initial tender validity period 

will be 

30 days. 

(b) The Tender price shall be adjusted by the following percentages of the tender 

price: 

(i) By 0%the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension, and 

(ii) By 0% the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension. 

 

ITT 19.1 All Tenders must  fill and sign the Tender Securing Declaration Form. 

ITT 20.1 In addition to the original of the Tender, the number of copies is: ONE COPY 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: POWER OF ATTONEY COMMISSIONED BY A COMMISSIONER FOR 

OATHS 

 

 

 

 

 

 

 

 

 

 

D. Submission and Opening of Tenders 
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ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is: 

(1) Name of Procuring Entity: Director General, Kenya Development 

Corporation. 

(2) Postal Address P. O. BOX 12665-00100 NAIROBI. 

 Physical address for hand Courier Delivery to an office or Tender Box    

(City, Street, Building, Floor Number and Room) the Procurement Office   

Kenya Development Corporation (KDC) 17
th
 floor, located at UCHUMI 

HOUSE Aga Khan Walk (As per the tender invitation Notice) 

(3) Date and time for submission of Tenders: To be received on or before at 10.00 

a.m  on Thursday 19th March, 2026  

(4) Tenderers SHALL NOT SUBMIT tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders Provided below: 

(1) Name of Procuring Entity: Director General, Kenya Development 

Corporation. 

(2) Physical address for the location (City, Street, Building, Floor Number 

and Room) the Procurement Office, Kenya Development Corporation. 

(3) State date and time of tender opening. To be opened on or before at 10.00 

a.m Thursday 19th March, 2026  

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below: N/A 

Any error detected if considered a major deviation that affects the substance of the 

tender 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the N/A [insert "average" or "highest"} price of 

the item or component as quoted in other substantially responsive Tenders. If the 

price of the item or component cannot be derived from the price of other 

substantially responsive Tenders, the Procuring Entity shall use its best estimate. 

ITT 31.2 An arithmetic error shall be considered a major deviation that affects the substance of 

the tender if the arithmetic error is MORE THAN 10% of the tender amount 

ITT 33.2 A margin of preference SHALL NOT apply. 

[If a margin of preference applies, the application methodology shall be defined in 

Section III - Evaluation and Qualification Criteria.} 

ITT 33.4 The invitation to tender is; OPEN TENDER 

ITT 34.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific 

parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor's may propose subcontracting: Maximum percentage of subcontracting 

permitted is: 10 % of the total contract amount.  Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the 

activity (ies) or parts of the Works to be subcontracted along with complete details 

of the subcontractors and their qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the purpose 

of evaluation. 
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ITT 35.2 

(d) 

Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security are: 

INSURANCE CERTIFICATES 

ITT 49.1 The procedures for making a Procurement-related Complaint are detailed in the 

"Notice of Intention to Award the Contract" herein and are also available from the 

PPRA Website www.ppra.go.ke or emailcomplaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the quickest 

means available, that is either by hand delivery or email to: 

For the attention: …………………………………………. 

Title/position: …………………………………… 

Procuring Entity: Director General, Kenya Development Corporation. 

Email address:  

In summary, a Procurement-related Complaint may challenge any of the following 

(among others): 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity's decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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     SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

      1.0      General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the 
last day of the respective calendar year (in which the amounts for that year is to be converted) 
was originally established. 

b) Valueof single contract - Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 
Any error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity should use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender price shall be selected for award of contract. 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. 
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders 
provides very clear guide on how to deal with review of these requirements. Tenders that do not pass the 
Preliminary Examination will be considered irresponsive and will not be considered further. 

a. Mandatory Requirements 
 

MR/NO DESCRIPTION YES / NO 

MR 1 Provide a certified copy of Certificate of Incorporation or Certificate of 

Registration 

 

MR 2 Provide a certified copy of Valid copy of Current Tax Compliance 

Certificate 

 

MR 3 Provide a Duly filled, signed and stamped Confidential Business 

Questionnaire 

 

 

MR 5 All Tenders must fill and sign the Tender Securing Declaration 

Form 

 

MR 4 Provide a certified copy of County Government Single Business Permit. 
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MR 6 Provide a certified copy of certificate of Confirmation of Directors and 

Shareholding (CR 12) (Issued within the last 6 Months to Tender 

Opening Date) 

 

MR 7 Provide a valid AGPO certificate for Youth & Women (Mandatory)  

MR 8 Provide a copy a duly filled, signed and stamped Price Schedule  

MR 9 Provide a copy a duly filled, signed and stamped Form of Tender in the 
company’s letterhead and in the format attached 

 

MR 10 Provide a copy a duly filled, signed and stamped Self-Declaration Form 
that the Tenderer is Not Debarred by the Public Procurement 
Regulatory Authority (PPRA) 

 

MR 11 Provide a copy a duly filled, signed and Stamped Self-Declaration form 
that the Tenderer will not engage in any Corrupt or Fraudulent Practice. 

 

MR 12 Declaration that the firm comply with all labour laws and the minimum 
wage regulations. 

 

MR 13 The bid document “Original” and “Copies” must be sequentially 

paginated / serialized and tape bound, including all attachments, NO 
Alterations of the Quantities , All bidders own Corrections must be 
Countersigned, 
 

 

MR 14 Power of Attorney giving the name of the person who should be signing 
the bid, authorizing him to submit / execute the agreement as a binding 
contract. 

 

MR 15 Bidders to Submit written commitment that they shall furnish the 
employer with Insurance Cover for the workers 

 

MR 16 Duly filled Form for Disclosure of Interest  

MR 17 Compliance Certificate issued by SHA  

MR 18 Compliance Certificate issued by NSSF  

MR 19 Attach original copy of site visit certificate  

MR 20 Duly Filled Certificate of Independent Tender Determination  

MR 21 Submit the required number of copies of the Tender Document i.e. 

One (1) original and One (1) copy   

 

 

 

 

 

 

  

NB: All copies that require certification shall be undertaken by an advocate or commissioner 
of oaths failure to it will lead to disqualification. 

 
Detailed Technical Examination 

 

After the Preliminary Examination, the Procuring Entity shall conduct a Detailed 

Technical Evaluation on the responsive tenders to ensure they meet the technical 

requirements provided for in the Detailed Technical Evaluation criteria outlined below. 

Points shall be awarded as follows: - 
 
 

No Parameter Maximum Points 
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1 Key Personnel 24 

2 Specific Previous Experience 20 

3 Schedules of Furniture 20 

4 Evidence of Financial Resources 30 

5 History of Non-performing Contracts 3 

6 Litigation History 3 

Total 100 
 
 

Tenders that do not meet the minimum required points in the Detailed Technical 

Evaluation will be considered non- responsive and will not be considered further. 
 
 
 
 
 

 
Item 

 
Description 

Po

int

s 

Sc

ore

d 

Max. 

Point

s 
1 Key Personnel as detailed under clause 7 b (iv) of the 

Evaluation Criteria 
NB: Attach Curriculum Vitae and certified copies of 
certificates. 

Max. scores shall ONLY be issued where the required no. of 

personnel are provided. 

  

Project Manager for the firm 
Project Manager (Bachelor of Atrs in accounting and Finance OR 
Bachelor of Business Administration OR its related courses, all 
professionally registered with the relevant professional bodies). 

 With relevant qualifications; qualification (2 mk) and 
registration (2 mk) - Total (4 mks) 

 With over 5 years’ experience in similar works (4 mks) 

         With over 7 years’ general experience (2 mk) 

         With experience below the requirements (0 mks) 

 10 

 Sales Manager with the relevant Qualifications 

Site Agent – provide at least one per site per this tender (Bachelor 

of Atrs in Sales management or Business Administration ). 

 With relevant qualifications; qualification (4 mk) - Total (4 
mks) 

 With over 5 years’ experience in similar works (2 mk) 

         With over 7 years’ general experience (2 mk) 

         With experience below the requirements (0 mks) 

 8 
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 Sales Agent 

Sales Agent– provide at least one per site per this tender  

(Diploma in Diploma in Business Administration OR Project 

Management OR Supply chain Management) 

         With relevant qualifications (4 mk) 

 With over 5 years’ experience in similar works (1mk) 

         With over 7 years’ general experience (1 mk) 

         With experience below the requirements (0 mks) 

 6 

    

2

. 
Specific Experience (a minimum of 4 No. Projects) 
NB: Attach LPO/LSO, Letter of Award, Certificates of Completion 
and Recommendation from the Client for EACH project. A 
bidder who fails to provide this requirement shall NOT be scored. 

 Project of a similar nature, similar complexity and magnitude. 
(5 mks each) – max. 15 mks 

 Project of similar nature and complexity but of lower 
magnitude. (4 mks each) - max. 12 mks 

         Project of similar nature but differing complexity 
and magnitude than the one in consideration. (2 mk each) - max. 5 
mks 
[Nature = the type of works (Suply of furniture); Complexity = the 
type of structure (commercial/ Office Furniture); Magnitude = 
project value of at least Ksh.20,000,000] 

 
 

 20 

3    Schedules of furniture                                                                       

For each specific requirement in the Supply of furniture being 

tendered for. (NB: The tenderer MUST submit schedule of furniture/ 

brochure / catalogues for all the items being tendered.  20mks  

 20 
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6 
 4 

Evidence of financial resources:                                                                                
Cash in hand, Lines of Credit, Over draft facility, e.t.c 
NB: Attach evidence as follows:- 

 Cash in hand – attach  current, certified bank statements for the 

Tenderer’s bank account. 

 Line of credit, Overdraft, or any other credit facility – attach 
letter from the issuing bank that is current and specific to this 
tender. 

 Has cash in hand equal or above Kshs. 10,000,000 (20 mks) 

 Has access to credit from a reputable bank equal or line of 
credit above Kshs. 20,000,000 (10 mks) 
Has not demonstrated/given the required minimum amount and/ 
or evidence for the financial resources. (0 mks). 

 

 1
0 
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5. History of non-performing contracts 

(Pursuant to Clause 7 (vi) a of the Evaluation Criteria) 
 3 

    

6. History of Litigations 

(Pursuant to Clause 7 (vi) c of the Evaluation Criteria) 

 3 

    

 TOTAL POINTS  100 

 MINIMUM POINTS  80 

 

 

 

NB: Tenders attaining the minimum score of 80 points in the detailed technical 

evaluation shall be subjected to financial evaluation and comparison to 

determine the lowest evaluated price of the tender. 

 

 

 

 

 

 

 

 

 

 

 

 

FINANCIAL EVALUATION CRITERIA 

 

Tenderers that meet all the evaluation criteria on technical qualification will have 

their bids 

subjected to due diligence. Financial evaluation shall involve checking for 

completeness of the 

price schedule and ranking the bidders to determine the highest combined score.  
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Bidder should quote as per the price schedule format provided (The specification and 

Price Activity Schedule Attached) 

The technical score shall carry a weight of 0.8 Formula for Determining the 

Technical score: 

Technical score = (actual final score/100 x 80) Financial score (F.S.) Formula for 

Determining the Financial Score: 

Financial score = (lowest total Contract sum / actual total Contract sum under 

consideration x 20). 

The Financial score will carry a weight of 0.2. Bids will be ranked according to their 

combined 

weighted technical and financial scores. 

 

The Lowest Evaluated and most responsive Bid amongst the bidders with the highest 

combined 

 Technical and financial score will be recommended for award based on 

competitivene. 

 

 

 

 

4.0      MULTIPLE CONTRACTS 
4.1      Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are 

evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot. The 
Procuring Entity will award contracts as prescribed below: 

OPTION 1 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. If 
a tenderer wins more than one Lot, the tender will be awarded a contract for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria 
for all the won Lots. The tenderer will be awarded only the combinations for which 
the tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] 
and determine the combination with the lowest evaluated price. Tenders will then be 
awarded to the Tenderer or Tenderers in the combination provided the tenderer meets 
the aggregate Eligibility and Qualification Criteria for all the won Lots. 

 
5.0 ALTERNATIVE 

TENDERS (ITT 

13.1) Alternative 

Tenders (ITT 13.1) 

An alternative if permitted under ITT 3.1, will be 

evaluated as follows: 
 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 
2 - Works requirements. Only the technical alternatives, if any, of the Tenderer with the 
Best Evaluated Tender conforming to the basic technical requirements shall be 
considered by the Procuring Entity. 

 
6.0      MARGIN OF PREFERENCE 
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6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 

fifteen percent (15%) to be loaded on evaluated prices of the foreign tenderers, where 
the percentage of shareholding of Kenyan citizens is less than fifty- one percent 
(51%). 

 
6.2 Contractors shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 
whether, according to the classification established by the Procuring Entity, a 
particular contractor or group of contractors qualifies for a margin of preference. 

 
6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive 

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan 
citizens. Responsive tenders shall be classified into the following groups: 
i)    Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 
citizens hold shares 

of over fifty one percent (51%). 
ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 
citizens hold shares 

of less than fifty one percent (51%). 
 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 
determine the lowest tender, and the lowest evaluated tender in each group shall be 
further compared with each other. If, as a result of this comparison, a tender from 
Group A is the lowest, it shall be selected for the award of contract. If a tender from 
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the 
respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered 
in each tender from Group B. All tenders shall then be compared using new prices 
with added prices to Group B and the lowest evaluated tender from Group A. If the 
tender from Group A is still the lowest tender, it shall be selected for award. If not, the 
lowest evaluated tender from Group B based on the first evaluation price shall be 
selected. 

 
7.       Post qualification and Contract Award (ITT 42), more specifically, 

a)    In case the tender was subject to post-qual i fica ti on  , the contract shall be awarded to 

the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qual i fica ti on  , the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract 
award, subject to meeting each of the  following conditions. 

(i.)     The Tenderer shall demonstrate that it has access to, or has available, liquid 
assets, unencumbered real assets, lines of credit, and other financial means 
(independent of any contractual advance payment) sufficient to meet the 
construction cash flow of Kenya Shillings Fifty Million (Kshs. 20,000,000). 

(ii.)    Minimum average annual construction turnover of Kenya Shillings Fifty  
Million (Kshs. 30,000,000), equivalent calculated as total certified payments 
received for contracts in progress and/or completed within the last three (3) 
years. 

(iii.)  At least Five (3) no. of contract(s) of a similar nature executed within Kenya 
that have been  

 

(iv.)   Other conditions depending 

on their seriousness: 

a)  History of non-

performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non- performance of a contract did not occur because 
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of the default of the Tenderer, or the member of a JV in the last Three 
years. The required information shall be furnished in the appropriate 
form. 

b)  Pending Litigation 
Financial position and prospective long-term profit ability of the Single 
Tenderer, and in the case the Tenderer is a JV, of each member of the 
JV, shall remain sound according to criteria established with respect 
to Financial Capability under Paragraph (i) above if all  pending 
litigation will be resolved against the Tenderer. Tenderer shall provide 
information on pending litigations in the appropriate form. 

c)  Litigation History 
There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last  Three Years. All parties to the 
contract shall furnish the information in the appropriate form about 
any litigation or arbitration resulting from contracts completed or on 
going under its execution over the years specified. A consistent 
history of awards against the Tenderer or any member of a JV may 
result in rejection of the tender. 

8.       DUE DILIGENCE 
Pursuant to Section 83 of the Public Procurement and Assets Disposal Act, 2015 and 
the attendant regulations, due diligence shall be conducted on the lowest recommended 
bidder before award. The due diligence shall be conducted on the following basis inter 
alia: 

(i)         The bidder shall be assessed on the financial and the technical capacity to carry out 

the project. 
In carrying out the due diligence, the Contractor shall be requested to 
authorize or provide their current, certified bank statements to assess their 
financial capacity and capability. 
In addition, the bidder shall be requested to provide their original audited 
financial reports for the last three (3) financial periods, accompanied by a 
declaration by the auditor confirming the authenticity of the original report, all 
to be used to verify the attached copy of the audited financial report. 

(ii)        The bidder if currently or previously engaged on other projects in the State 
Department for Housing and Urban Development shall be assessed on their 
current performance and delivery on those projects. Contractors with a poor 
performance record shall not be recommended for award. 
Additionally, tenderers who have three (3) or more ongoing projects with the 
State Department for Housing and Urban Development will NOT be 
recommended for award unless the Tenderer demonstrates that they have 
achieved a minimum completion rate of 40% for the three or more ongoing 
projects, evidenced by the most-current Interim Payment Certificate issued by 
the State Department for the said projects. 

 
(iii)       The Bidder shall be required to further demonstrate that they can deliver on 

the project milestones within the stipulated timelines. 
 
(v)      The State Department shall make its recommendations on the basis of Multiple Contracts as stipulated 

under Clause 4 - Multiple Contracts, Section 
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SECTION IV - TENDERING FORMS 

 

QUALIFICATION FORMS 

 

1.  FOREIGN TENDERERS 40% RULE 

 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 

condition.
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2.    FORM EQU 1: EQUIPMENT SCHEDULE 

 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 

separate Form shall be prepared for each item of equipment listed, or fo ralternative equipment proposed 

by the Tenderer. 
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3.      FORM PER -1: CONTRACTOR'S REPRESENTATIVE AND KEY PERSONNEL SCHEDULE 

 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 

Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 

PER-2 below for each candidate. 

 

Contractor' Representative and Key Personnel
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4. FORM PER - 2: RESUME AND DECLARATION - CONTRACTOR'S REPRESENTATIVE AND KEY 

PERSONNEL. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Declaration 

 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 

that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly 

describes myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender:
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I understand that any misrepresentation or omission in this Form may: 
 

 

a)      be taken into consideration during Tender evaluation; 

b)     result in my disqualification from participating in the Tender; 

c)      result in my dismissal from the contract. 

 

 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:   

Date: (day month year):    

 

Counter signature of authorized representative of the Tenderer: 

 

Signature:   

 

Date: (day month year):   
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5.    TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 

Sheets included hereunder. 

 

 

5.1     FORM ELI -1.1 TENDERER INFORMATION FORM 

 

Date:   

 

ITT No. and title:  
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5.2     FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

 

Date:   

 

ITT No. and title:  
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5.3   FORM CON –2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer's Name:                                                                                                                          Date:   

 

JV Member's Name                                                                               ITT No. and title:   
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.
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5.4    FORM FIN – 3.1: 

 

Financial Situation and Performance 

 

Tenderer's Name:   

Date:    

JV Member's Name    

ITT No. and title:   

 

5.4.1. Financial Data 

 

  

 

 

 

 
 

 

  
 

 

 

 
 

 

 

 

 

 

 

 

 

 

     

 

 

 

     

 

 
 

 

     

 

 
 

 

     

 

 
 

 

     

 

 
 

 

     

 

 

 
 

 

 

 

     

 

 
 

 

 

     

 

 

 
 

 
 

     

 

*Refer to ITT 15 for the exchange rate
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5.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

 

Date: ______________________ 

 

JV Member’s Name_________________________ 

 

ITT No. and title: ___________________________ 

 

 

5.4.3    Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity 

(such as parent company or group member). 

b)    Be independently audited or certified in accordance with local 

legislation. c)    Be complete, including all notes to the financial 

statements. 

d)    Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
1 

for the 3 years required above; and complying 

with the requirements. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, 

the reason for this should be justified.
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5.5    FORM FIN – 3.2: 

 

Average Annual Construction Turnover 

 

Tenderer's Name:   

Date:    

JV Member's Name    

ITT No. and title:   
 

 

 

 

 

 

    

    

    

    

    

 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6    FORMFIN–3.3: 

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

 
 

 

 

 

 
 

 
 

   

 

 

 

  

   

 

4 
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5.7    FORM FIN – 3.4: 

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 
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5.8    FORM EXP -4.1 

 

 General Construction Experience 

 

Tenderer's Name:                                                                                                       Date:   

JV Member's Name   ITT No. and title:  

 

Page                                of                             pages 
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5.9   FORM EXP - 4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer's Name:   

Date:    

JV Member's Name    

ITT No. and title:   

 

 

 

 

 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 
 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 

   

 
   

 

   

 

 

   

1    

2    

3    

4    

5    

6    
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5.10   FORM EXP - 4.2 (b) 

 

Construction Experience in Key Activities 

 

Tenderer's Name:   

Date:    

Tenderer's JV Member Name:    

Sub-contractor's Name
2  

(as per ITT 34):   

ITT No. and title:    

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 

Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

    

    

 

 
 

   

    

 

 

  

 
 

  

 

 

 

 

 

  

   

   

   

   

   

 

2 If applicable 
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OTHER FORMS 

 

6.      FORM OF TENDER FORM TEN 1 

 

INSTRUCTIONS TO TENDERERS 

 

i)       The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing 

the 

Tenderer's complete name and business address. 

 

ii)       All italicized text is to help Tenderer in preparing this form. 

 

iii)     Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

and the 

SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 
 

 

iv)      The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

•    Tenderer's Eligibility- Confidential Business Questionnaire 

•    Certificate of Independent Tender Determination 

•    Self-Declaration of the Tenderer 

 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission] Request for Tender No.: [insert  identification] Name  and description of 

Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for 

an alternative] 

 

To: [insert complete name of Procuring Entity] 

 

Dear Sirs, 

 

1. In accordance  with  the  Conditions  of  Contract,  Specifications,  Drawings  and  Bills  of  Quantities  

for  the execution of the above named Works, we, the undersigned offer to construct and complete 

the Works and remedy any defects there in for the sum
3 

of Kenya Shillings [[Amount in figures]                         

Kenya Shillings [amount in words] 

  

 

The above amount includes foreign currency
4 

amount(s) of [state figure or a percentage and 

currency] [figures] 

                                                                        [words] 

  

The percentage or amount quoted above does not include provisional sums, and only allows not 

more than two 

foreign currencies. 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Architect notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the Special Conditions of Contract. 

 

3. We agree to adhere by this tender until                                       [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 

4.     We understand that you are not bound to accept the lowest or any tender you may receive. 

 

5.     We, the under signed, further declare that: 
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i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 28; 

 

ii)     Eligibility:  We meet the eligibility requirements and have no conflict of interest in accordance 

with ITT 3 and 4; 

 

iii)   Tender - Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration 

in the Procuring Entity's Country in accordance with ITT 19.8; 

 

iv)     Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction schedule, 

the following Works: [insert a brief description of the Works]; 

 

v) Tender Price:  The total price of our Tender, excluding any discounts offered in item 1 above 

is: [Insert one of the options below as appropriate] 

 

vi     Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words 

and figures, 

indicating the various amounts and the respective currencies]; or 

 

Option2, in case of multiple lots: 

 

(a)    Total price of each lot [insert the total price of each lot in words and figures, indicating 

the various 

amounts and the respective currencies]; and 

 

(b)    Total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, 

indicating the various amounts and the respective currencies]; 

 

vii)  Discounts: The discounts offered and the methodology for their 

application are: 

 

viii) The discounts offered are: [Specify in detail each discount offered.] 

 

ix)    The exact method of calculations to determine the net price after application of discounts 

is shown below: [Specify in detail the method that shall be used to apply the discounts]; 

 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in 

TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted 

at any time before the expiration of that period; 

 

xi)    Performance  Security:  If  our  Tender  is  accepted,  we  commit  to  obtain a  Performance  

Security  in accordance with the Tendering document; 

 

xii)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 

and we are not participating in any other Tender(s) as a Joint Venture member or as a sub-

contractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted in 

accordance with ITT 13.3; 

 

xiii) Suspension   and   Debarment:   We,  along   with   any   of   our   subcontractors,   suppliers,   

Engineer, manufacturers, or service providers for any part of the contract, are not subject to, 

and not controlled by any entity or individual that is subject to, a temporary suspension or a 

debarment imposed by the Public Procurement Regulatory Authority or any other entity of 

the Government of Kenya, or any international organization. 

 

xiv)  State-owned enterprise or institution: [select the appropriate option and delete the other] 

[We are not a state- owned enterprise  or institution]/[We are a state-owned enterprise  or 

institution but meet the requirements of ITT3.8]; 
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xv)    Commissions, gratuities, fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the tender process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission or 

gratuity was paid and the amount and currency of each such commission or gratuity]. 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

    

(If none has been paid or is to be paid, indicate “none.”) 

This sum should be carried forward from the Summary of the Bills of Quantities. 

The percentage quoted above should not include provisional sums, and not more than two foreign 

currencies are allowed. 

 

xvi)   Binding Contract:   We understand that  this  Tender, together  with  your  written  acceptance  

there  of included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed; 

 

xvii)  Not Bound to Accept:  We understand that you are not bound to accept the lowest evaluated 

cost Tender, the Most Advantageous Tender or any other Tender that you may receive; 

 

xviii) Fraud and Corruption:  We here by certify that we have taken steps to ensure that no person 

acting for us or on our behalf engages in any type of Fraud and Corruption; and 

 

xix)   Collusive practices:  We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 

Asset Disposal, copy available from                              (specify website) during the procurement 

process and the execution of any resulting contract. 

 

xxi)   We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

 

a)     Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any 

conflict 
to interest. 

 

(b) Certificate of Independent Tender Determination - to declare that we completed the 

tender without colluding with other tenderers. 

 

(a)   Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 

 

(d)   Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of 

Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
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Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

Date signed                                                                  day of                                               , 

  

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be 

attached with the Tender.



 

61 
 

(a)  TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

FORM TEN 2 

 

 

Instruction to Tenderer 

 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender 

is a JV. 

Tenderer is further reminded that it is an offence to give false information on this Form. 

 

(a)   Tenderer's details 
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General and Specific Details 

 

(b)    Sole Proprietor, provide the following 

details. 

 

Name in full                                                             Age   

Nationality                                                               Country of Origin   

Citizenship    

 

(c)     Partnership, provide the following details. 

 

 
 

   

     

 
    

     

 

 

 

(d)      Registered Company, provide the following details. 

 

I)        Private or public Company    

ii)       State the nominal and issued capital of the Company   

 

Nominal Kenya Shillings 

(Equivalent)........................................................... Issued Kenya 

Shillings (Equivalent)............................................................... 

 

iii)     Give details of Directors as follows. 

 

 
 

   

     

 
    

     

 

 

 

(e)     DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 

has/have an interest or relationship in this firm? Yes/No……………………… 

 

If yes, provide details as 

follows. 
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(ii)     Conflict of interest disclosure FORM TEN 3 

 

 
 

Type of Conflict 

 

Disclosure 

 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

1 

 

 

 

2 

 

 

 

3 

 

 

4 

 

 

 

 

 

 

 

 

5 

 

 

 

 

 

6 

 

 

 

 

 

 

7 

 

 

 

 

 

 

 

 

8 
 

 

 

 

 

 

9 

Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

 

Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

 

Tenderer has the same legal 

representative as another 

tenderer 

  

Tender has a relationship with 

another tenderer, directly or 

through common third parties, that 

puts it in a position to 

influence the tender of another 

tenderer, or influence the decisions of 

the Procuring Entity regarding this 

tendering 

process. 

  

 

Any of the Tenderer's affiliates 

participated as a consultant in the 

preparation of the design or 

technical specifications of the works 

that are the 

subject of the tender. 

  

 

Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract 

Specified in this Tender Document. 

  

Tenderer has a close business or family 

relationship with a professional staff 

of the Procuring Entity who are 

directly or 

indirectly involved in the preparation 

of the Tender document or 

specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 
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Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in 

the implementation or supervision 

of the such Contract. 

  

 

Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the 

Procuring Entity throughout the 

tendering process and 

execution of the Contract. 
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Certification 

 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 

the date of submission. 

 

Full Name   

 

Title or Designation   

 

 

 

 

(Signature)                                                                                                                    (Date)
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b)   CERTIFICATE OF INDEPENDENT TENDER DETERMINATION FORM TEN 4 

 

I, the undersigned, in submitting the accompanying Letter of Tender to the   

                                                                                                                                 [Name of Procuring 

Entity] for: 

                                                                                                                                 [Name and number 

of tender] in response to the request for tenders made by:                                                                    

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in 

every respect: 

 

I certify, on behalf of                                                                                           [Name of Tenderer]that: 

 

1. I have read and I understand the contents of this 

Certificate; 

 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 

submit the Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who: 

 

a)   Has been requested to submit a Tender in response to this request for tenders; 

b)   could potentially submit a tender in response to this request for tenders, based on their 

qualifications, 

abilities or experience; 

 

5. The Tenderer discloses that [check one of the following, as 

applicable]: 

 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

 

b)   the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements; 

 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

 

a)   prices; 

b)   methods, factors or formulas used to calculate prices; 

c)   the intention or decision to submit, or not to submit, a tender; or 

d)   the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph(5)(b) above; 

 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening, or of 

the awarding of the Contract,  whichever comes first,  unless  otherwise  required  by l aw or  as  

specifically disclosed  pursuant  to paragraph (5)(b) above. 
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Name   

Title   

Date     

 

[Name, title and signature of authorized agent of Tenderer and Date]
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(c)    SELF- DECLARATION FORMS 

 

 

FORM SD1 

 

 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: - 

 

 

1.  THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert 

name 

of the Procuring entity) and duly authorized and competent to make this statement. 

 

 

2.  THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

 

3.  THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 

 

…………………………………. ………………………………. ……………………… 

(Title) (Signature) (Date) 

 

 

Bidder Official Stamp
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 
 

 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 

 

1.   THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) 

and 

duly authorized and competent to make this statement. 

 

 

2. THAT the fore  said  Bidder,  its  servants  and/or agents/subcontractors will not engage in any corruptor 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………. (insert name of the Procuring 

entity) which is the procuring entity. 

 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement 

to any member of the Board, Management, Staff and/or employees and/or agents of ……………………. 

(name of the procuring entity). 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

 

5.   THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

 

………………………………………… ……………………………… ……..........……

… (Title) (Signature) (Date) 

 

 

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS FORM DEC 1 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

…………………………………………………….. declare that I have read and fully understood the contents 

of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

 

Name of Authorized 

signatory............................................................................................................................... 

 

Sign……………..................................................................................................................................

................. 

Position.............................................................................................................................................

.................... 

Office address................................................................... 

Telephone................................................................... E-

mail………………………………………………....................................................................................

....... Name of the 

Firm/Company……………………………..................................................................................... 

Date……………………………………………………….........................................................................

.......... (Company Seal/ Rubber Stamp where applicable) 

Witness 

Name………………………………………………………........................................................................

........ 

Sign………………………………………………………….......................................................................

......... 

Date………………………………………………………………...............................................................

.........
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(d)    APPENDIX 1 - FRAUD AND CORRUPTION 

 

(Appendix 1 shall not be modified) 

 

1.      Purpose 

 

1.1     The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect 

to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

2.      Requirements 

 

2.1   The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 

involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard 

of ethics during the procurement process, selection and contract execution of all contracts, and refrain 

from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 

above. 

 

2.2     Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 

practices, and Conflicts of Interest in procurement including consequences for offences committed. A few 

of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 

proceeding; 

 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 

 

3)     Without limiting the generality of the subsection (1) and (2), the person shall be: - 

 

a)     disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or b)     if a contract has already been entered into with the person, the 

contract shall be voidable; 

 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: - 
 

 

a)     Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision 

relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member 

of the group of tenderers to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act. 

 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5)(a) and the contract is awarded to the person or his relative or to another person in whom one 

of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 

incurred by the public entity shall be made good by the awarding officer. Etc. 
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3.      In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

 

a)    Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain financial or other 

benefit or to avoid an obligation; 

 

iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party; “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

 

iv) “obstructive practice” is: 

 

• Deliberately  destroying,  falsifying,  altering,  or  concealing  of  evidence  material  to  

the investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

 

b) Defines more  specifically,  in  accordance  with  the  above  procurement  Act  provisions  set  

forth  for fraudulent and collusive practices as follows: 

 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise  of a contract to the detriment  of the procuring entity or the 

tenderer or the contractor,  and  includes  collusive  practices  amongst  tenderers  prior  to  or  

after  tender  submission designed to establish tender prices at artificial non-competitive levels and 

to deprive the procuring entity of the benefits of free and open competition. 

 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question; 

 

d)    Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable under   

the Acts and Regulations; 

 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 

Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to inspect
2  

all accounts, 

records and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the PPRA or any other appropriate 

authority appointed by Government of Kenya; and 

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 
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1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a 

nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 

modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 

activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address 

specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 

Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof 

as relevant; accessing and examining any other documents, data an d information (whether in hard copy 

or electronic format) deemed relevant for the investigation/audit, and making copies there of as relevant; 

interviewing staff and other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of information.
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2.   FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE FORM TEN 5 

 

 

Beneficiary:   

Request for Tenders No: 

 

 

Date:   

TENDER GUARANTEE No.:   

Guarantor:    

 

 

1. We have been informed that                                                     (here in after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 

of   

under Request for Tenders No.                      (“the ITT”). 

 

 

2.    Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a 

Tender guarantee. 

 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of                    (                        )    upon    receipt    

by    us    of    the Beneficiary's complying demand, supported by the Beneficiary's statement, whether 

in the demand itself or a separate signed document accompanying or identifying the demand, stating 

that either the Applicant: 

 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, 

or (ii) has failed to furnish the Performance. 

 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 

Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days after 

the end of the Tender Validity Period. 

 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

 

 

 

 

[signature(s)]
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4.    FORM OF TENDER SECURITY (TENDER BOND) FORM TEN 6 

 

[The Surety shall filling  this Tender Bond Form in accordance with the 

instructions indicated.]  BOND NO.   

 

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, 

and address of surety],authorized to transact business in [name of country of Purchaser], as Surety 

(hereinafter called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee 

(hereinafter called “the Purchaser”) in the sum of [amount of Bond][amount in words],for the payment 

of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors 

and as signs, jointly and severally, firmly by these presents. 

 

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the            

day of            , 20, for the supply of [name of Contract] (herein after called the “Tender”). 

 

3.    NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

 

a)   Has with drawn its Tender during the period of Tender validity set forth in the Principal's Letter of 

Tender (“the Tender Validity Period”), or any extension there to provided by the Principal; or 

 

b)  Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity 

Period or any extension there to provided by the Principal;(i) failed to execute the Contract agreement; 

or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 

(“ITT”) of the Purchaser's Tendering document. The Surety undertakes to immediately pay to the 

Purchaser up to the above amount upon receipt of the Purchaser's first written demand, without the 

Purchaser having to substantiate its demand, provided that in its demand the Purchaser shall state that 

the demand arises from the occurrence of any of the above events, specifying which event (s) has 

occurred. 

 

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the 

date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter 

of Tender or any extension thereto provided by the Principal. 

 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in 

their respective names this day of                                    2025. 

 

Principal:   

Corporate Seal (where appropriate) 

Surety:  

 

 

 

(Signature)                                                                  (Signature) 

(Printed name and title)                                              (Printed name and title)
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4.    FORM OF TENDER - SECURING DECLARATION 

 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 
 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 
 

Tender No.: .................................................... [insert number of tendering process] 
 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

 

1.    I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration. 

 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn 

our tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) 

having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) 

fail or refuse to execute the Contract,  if  required,  or  (ii)  fail  or  refuse  to  furnish  the  Performance  

Security,  in  accordance  with  the instructions to tenders. 

 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a)    Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b)    thirty days after the expiration of our Tender. 

 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 

at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

 

Signed:…………………………………………………………..……….. Capacity/title (director or partner 

or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign 

the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp
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5.    Appendix to Tender 

 

Schedule of Currency requirements 

 

Summary of currencies of the Tender for                                                            [insert name of Section of 

the Works] 
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                      PART II  - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

 

A.    Notes and Sample Items for Preparing a Bill of Quantities 

 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity 

or the person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the 

Contract Documents. 

 

2. The ob jec t ive s  and  pu rpo s e   of  the  Bills  of  Quantities  are  to  provide  sufficient  information  

on  the specifications, descriptions and quantities of Works to be performed to enable tenders to be 

prepared efficiently and accurately and when a contract has been entered into, to provide a priced Bill 

of Quantities for use in the periodic valuation of Works executed. In order to attain these objectives, 

Works should be itemized in the Bill of Quantities insufficient detail to distinguish between the different 

classes of Works, or between Works of the same nature carried out in different locations or in other 

circumstances which may give rise to different considerations of cost. Consistent with these requirements, 

the layout and content of the Bill of Quantities should be as simple and clear as possible. 

 

3.     The Bills of Quantities should be divided generally into the following sections: 

 

a)    Preambles 

b)    Preliminary items 

c)    Work Items 

c)    Daywork Schedule 

d)    Provisional items; and 

e)    Summary. 

 

4.     NOTES TO PREPARING PREAMBLES 

 

4.1   The Preambles should include only those items that constitute the cost of the works but would not be 

priced separately as they are expected to be included in the unit prices. Care should be taken to 

ensure that these items are not are petition of the conditions of contract. The Preambles should indicate 

the inclusiveness of the unit prices and should state the methods of measurement that have been 

adopted in the preparation of the Bill of Quantities, that are to be used for the measurement of any 

part of the Works. The units of measurement and abbreviations should be defined and any mandatory 

national units defined and described. The methods of and procedure for re- measurement should be 

described in the Preambles. 

 

4.2  Units of Measurement - The following units of measurement and abbreviations shall be used, unless  

other national units are mandatory in Kenya. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

4.3      The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and  

       Special Conditions of Contract, Technical Specifications, and Drawings. 

 

4.4.    The quantities given in the Bills of Quantities are estimated and partly provisional and are given to    

provide a common basis for tendering. The basis of payment will be the actual quantities of work 
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ordered and carried out, as measured by the Contractor and verified by the Architect and valued at 

the rates and prices tender in the priced Bills of Quantities, where applicable, and otherwise at such 

rates and prices as the Architect may fix within the terms of the Contract. 

 

4.5.     The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all Constructional Plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 

obligations set out or implied in the Contract. 

 

4.6.     A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

 

4.7.   The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

4.8.     General directions and descriptions of work and materials are not necessarily repeated nor summarized 

in the Bills of Quantities. References to the relevant sections of the Contract documents shall be made 

before entering prices against each item in the priced Bills of Quantities. 

 

4.9      Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall 

be expended in whole or in part at the direction and discretion of the Architect in accordance with 

Sub- Clause13.5 and Clause 13.6 of the General Conditions of contract. 

4.10    In preparing the Bills of Quantities, notes should be removed as they are intended to guide the 

person preparing the Tender Documents. The Contractor must allow in his rates for any costs 

associated with and complying with the requirements in the Preambles. 

 

4.11   Should a tenderer/contractor not price any item in any section of the Bills of Quantities including 

Preliminary items, it will be assumed that he/she has spread its cost in other areas that he/she will have 

priced. Therefore, the item or items will be executed without any additional costs or without being 

treated like variations. 

 

 

5.       NOTES ON PREPARING BILLS OF QUANTITIES 

 

5.1     The Preliminary  Items  should  be  limited  to  tangible  items  that  should  be  priced  by  the  

tenderer,  are identifiable and can be priced separately and included in the interim valuations precisely. 

Such items may include such items as site office, notice boards, and other temporary works, otherwise 

items such as security for the Works which are primarily part of the Contractor's obligations should be 

included in the Contractor's rates. 

 

5.2    The work items in the Bills of Quantities should be grouped into sections to distinguish between those 

parts of the Works which by nature, location, access, timing, or any other special characteristics may 

give rise to different methods of construction, or phasing of the Works, or considerations of cost. Such 

groups could be ground excavations, structures, external works, services, etc. General items common 

to all parts of the Works may be grouped as a separate section in the Bill of Quantities. 

 

5.3     Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, 

and no allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up 

where appropriate.  

 

5.4     Where the measured items a redeemed not to be exact because of the likelihood that the scope 

       can change during the execution of the works, such items could be subject to re-measurement, the 

        word “provisional” should be used to identify such cases. Where whole sections of the work items fall 

        in this class, for example foundations, they should be labelled “Provisional Quantities” or “Provisional 

        Items” so that the Tenderer/Contractor is advised up front that such items are subject to re 

         measurement to done before such work is cover-up. 

 

5.5     All items that have not been measured and therefore not subject to tenders pricing should be listed 

in the Bills of Quantities as Provisional Sums for particular item or class of Work, which may be subject 
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to a nominated subcontract or separate measurements at a later date during the execution of the 

works. For example, if it is deemed not possible to measure electrical works before going to 

tender because detail designs are not ready, a provisional sum can be allowed in the Bills of 

Quantities for “Installation of Electrical Works” to be executed later when actual design details are 

completed. To the extent not covered above, there should be in the Bills of Quantities a general 

provision for physical and financial contingencies made as a “Provisional Sum for Contingencies”  and  

“Provisional  Sum for  Fluctuations”. The inclusion  of  such  provisional  sums  often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the future 

need arises. 

 

5.6    Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors 

should be avoided and instead Bills of Quantities of the specialized Works should be included as a 

section of the main Bills of Quantities to be priced by the Main Contractor. The Main Contractor 

should be required to indicate the name(s) of the specialized firms he proposes to engage to carry out 

the specialized Works as his approved domestic sub-contractors. Only provisional sums to cover 

specialized Works by statutory authorities should be included in the Bills of Quantities. 

 

5.7   A Daywork Schedule should be included if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of 

the realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise: 

 

i)     A list of the various classes of labor, and materials for which basic. 

 

ii)   Daywork rates and prices for various categories of labor are to be inserted by the tenderer, 

together with a statement of the conditions under which the Contractor will be paid for Work 

executed on a Daywork basis. 

 

iii)  A percentage to be entered by the tenderer against each basic Day work item. 

 

iv)   Subtotal amount for labor, materials and plant representing the Contractor's profit, 

overheads, supervision and other charges. 

 

5.8     The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried 

forward, with provisional sums for Daywork, Provisional sums and Contingencies, and provision 

for Total Costing. The last line should allow for tenderer to indicate any discounts before arriving at 

a total cost carried forward to the Form of Tender.
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BILLS OF QUANTITIES 

 

(a)     Preambles 

 

1.     The method of measurement of completed work for payment shall be in accordance with THE 

STANDARD METHOD OF MEASUREMENT. 

 

2. The Site is situated in Upper Hill area. It is approximately 3Kilometers from Nairobi CBD. Access to 

the site shall be through which is an existing public road. Any damage caused to the surfaces of this 

road shall be made good at the Contractor's expense. The Contractor shall visit the site and 

acquaint itself with its nature and position, the nature of the ground, substrata and other local 

conditions, positions of existing power, water and other services, access roads or any other 

limitations that might affect his cost or progress. No claim for extras shall be considered on account 

of lack of knowledge in this respect. 

 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil 

heaps, temporary access path, and storage of materials. The Contractor shall also obtain the Architect 

approval and direction regarding the use of any materials found on the Site. 

 

4.  The drawings used in the preparation of these Bills of Quantities can be inspected at the offices 

of the Procuring Entity or Procuring Entity's Representative during normal working hours. Two sets 

of the Working Drawings shall be provided to the contractor but additional copies shall be provided 

at a cost to be determined by the Engineer. 

 

1.  The Contractor shall allow for the payment of all bank charges in connection with the  

 procurement of Bank Guarantees and stamp charges in connection with this contract Agreement. 

 

2. The Contractor shall carry out the various sections of the Works in such an order as the Architect may 

direct. The Procuring Entity reserves the right to occupy the Works by sections on completion     

provided that such occupation is considered to be both practical and reasonable and will not interfere 

with the Works. The Contractor shall allow any costs associated with such occupation. 

 

3. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity 

reserves the right in very exceptional circumstances to make such payments direct in the interests of the 

project where the completion thereof might be jeopardized by any dispute or vicariousness between 

the Contractor and the Sub- Contractor involve. 

 

 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as 

his time for completion of the Works from the date for Possession, to be agreed with the Engineer. The 

Contract Period is presumed to have been calculated making due allowance for seasonal inclement 

weather conditions. No claim for extension of time due to the normal inclement weather for this area 

shall be entertained. 

 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme 

and Progress Chart setting out the order in which the Works are to be carried out, with the appropriate 

dates thereof. This Chart shall be agreed with the Architect and no deviation from the order set out in 

it will be permitted without the written consent of the Engineer. The Contractor will be responsible 

for arranging the above programme with all his sub-Contractors and Specialties. The Contractor shall 

allow in his rates for carrying out this exercise, and for updating it as required. 

 

10.  The Contractor shall submit to the Architect on the first day of each week or such longer period 

as the Architect from time to time direct, a Progress Report and any information for the proceeding 

period, showing the progress during the period and the up-to-date cumulative progress on all important 

items of each section or portion of the Works. 

 

11.  The Contractor shall arrange for photographs of the Site to be taken by a professional photographer 

approved by the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior 

to the commencement of the Works and shall cover such portion of the works in progress and 

completion as the Architect shall direct. All prints shall be full plate size, unmounted, and marked on 

the reverse side with the date of exposure, identification reference and brief description. The 
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copyright of all photographs shall be vested in the Procuring Entity. The negatives and four prints 

from each negative shall be delivered to the Architect within two weeks of exposure. 

 

12.  Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but 

whenever possible dimensions are to be taken on the Site or from the buildings. Before any work is 

commenced by Sub- Contractors or Specialist Firms, dimensions must be checked on the site comparable 

dimensions shown on the drawings. The Contractor shall be responsible for the accuracy of such 

dimensions. 

 

13.  Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the 

exact position, depth and level of all existing electric cables, water pipes or other services in the area 

and he shall make whatever provisions may be required by the Authorities concerned for the support 

and protection of such services. Any damage or disturbance caused to any services shall be reported 

immediately to the Architect and the  relevant  Authority and  shall  be  made  good  to their  satisfaction 

at  the Contractor's  expense.  Where appropriate the Contractor shall open up the ground in advance 

of the main work by hand digging if necessary, to locate precisely the position and details of the services 

which are likely to affect his operations. 

 

14.  The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from 

the site of the proposed works, at such hours and by such route as are permitted by the Authorities. 

 

15.  The Contractor will be required to make good, at his own expense and damage he may cause to 

the present road surface and pavements within or beyond the boundary of the Site, during the period 

of the works. All existing paths, storm water channels, etc., that may be destroyed or damaged during 

the progress of the Works shall be reinstated by the Contractor to the satisfaction of the Engineer. 

 

16.  The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

 

17.  All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or 

alkaline substance in solution. The Contractor shall provide at his own risk and cost all water for use 

in connection with the Works, (including works of sub–contractors). If need be, he shall make 

arrangements with the Local Water Authority for the installation of a separate meter for all water used 

by him throughout the Contract and pay all cost and fees in connection therewith. He shall also provide 

temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion. 

 

18.  The Contractor shall provide all artificial lighting and power for his own use on the Works, (including 

Sub – Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on 

completion. The Contractor shall pay all fees and obtain all permits in connection there with. 

 

19.  The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 

competent and experienced in the kind of work involved, who shall give his whole time to the 

superintendence of the works. (Including works of sub – contractors). Such Agent or Representative 

shall receive on behalf of the Contractor directions and instruction from the Engineer, and such 

directions and instructions shall be deemed to be given to the contractor in accordance with the 

Conditions of Contract. The Agent shall not be replaced without the specific approval of the Engineer. 

 

20.  The Contractor shall ensure that the safety of his work people and all authorized visitors to the 

site are protected at all times. In particular, there shall be the proper provision of guard–rails to 

scaffolding, protection against falling materials, tools on site, dust, nail and other sharp objects. The site 

shall be kept tidy and clear of dangerous rubbish. The Architect shall be empowered to suspend work 

on site should it be considered this condition is not being observed and no claim arising from such 

suspension will be allowed. 

 

21.  The areas available to the Contractor for work yards, offices and other facilities shall be directed 

by the Architect and any existing features to remain shall be protected from damage throughout the 

Contract Period and handed back in good condition when they are vacated at the end of the Contract. 

If additional areas are required, the contractor shall source them at own cost. 

 

22.  The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for 

any part of the Works so that arrangements may be made for checking the work. The accuracy of 
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setting out and leveling shall be within the tolerances specified in the Specifications or on the Drawings. 

The checking of setting out or leveling by the Architect shall not relieve the Contractor of his duties 

or responsibilities under the Contract. 

 

23.  The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any 

damage caused to existing and adjacent property, including buildings that are not a subject of 

demolition. He shall make good at his own cost damage to persons and property caused there on, and 

he shall indemnify the Procuring Entity against any loss or claim that may arise.24.  The Contractor shall 

take such steps and exercise such care and diligence as to minimize nuisance arising from dust, noise or 

any other cause to the occupiers of the existing and adjacent property. He must provide such temporary 

and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers 

necessary and sufficient for the protection of the existing and adjacent property and or prevention of 

nuisance etc. as directed by Engineer. 

 

25.  The Contractors attention is drawn to the standards levy order which was amended on 15

th
 
October 

1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his 

factory price of construction works with effect from January 1999. Tenderer shall allow for this in the 

build-up of his rates. 

 

26.  The  Contractor  shall  provide  temporary  sheds,  offices  meshrooms,  sanitary,  accommodation  and  

other temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 

equipment and attendance. 

 

27.  Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall 

be complete with sanitary accommodation and fencing gates. 

 

28.  The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the 

Health Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all 

conservancy fees during the period of the Works and remove when no longer required. 

 

29.  The Contractor shall provide at his own risk and cost all watching and lighting as necessary to 

safeguard the Works, Plant and materials against damage and theft. 

 

30.  The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances 

of every description  for  the  due  and  satisfactory  completion  of  the  Works and  shall  remove  the  

same  on completion. All such plant, tools and equipment shall comply with all regulations in force 

throughout the period of the Contract and shall be altered or adopted during the Contract period 

as may be necessary to comply with any amendments in or additions to such regulations. 

 

31.  Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due 

performance of the works, including Sub-Contract Works, provide special scaffolding as required by 

Sub-Contractors, alter and adopt all scaffolding as and when required during the Works, and remove 

on completion. No scaffolding is measured here in after and the Contractor must allow in his rates for 

this. 

 

32.  The  Contractor  shall  take  all  necessary  precautions  such  as  temporary fencing,  hoarding  fans,  

planked footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and 

public protection and adjacent properties. 

 

33.  Cover up all and protect from damage, including damage from in clement weather, all finished 

work and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect 

until the completion of the Contract. 

 

34.  The Contractor shall, after completion of the works, at his own expense, remove and clear away all 

surplus excavated demolition materials, plant, rubbish and unused materials and shall leave the whole 

of the Site and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. 

Particular care shall be taken to leave clean all floors and windows and tore move all paint and cement 

all rubbish and dirt as it accumulates. The Contractor is to find his own dump and shall pay all charges 

in connection there with. 
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35.  Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 

materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes on 

each occasion, from different batches; the concrete being taken from the point of deposit. 

 

36.  The Contractors hall furnish at the earliest possible opportunity before work commences, and at his 

own cost, any samples of materials and workmanship that may be called for by the Architect for 

the approval or rejection, and any further samples in the case of rejection, until such samples are 

approved by the Engineer. Such  samples,  when  approved,  shall  be  the  minimum  standard  for  the  

work  to  which  they  apply. The procedure for submitting samples of materials for testing or approval 

and the method of marking for identification shall be as laid down by the Engineer. The Contractor 

shall allow in his Tender for such samples and tests, including those in connection with his Sub-

Contractors work. 

 

37.  The Contractors attention is drawn to the UCHUMI Bill of the year 2000/2001 on withholding tax on 

contractual payment section 35(7)(i)(ii) which became effective on 1
st 

July 2000. A 3% withholding 

tax will be applicable to all interim payments exceeding Kshs……................……. for work done in 

respect of building or civil works. The contractor shall allow for any costs arising resulting there from in 

the build-up of rates. 

 

38.  Blasting will only be allowed with the express permission of the Architect in writing. All blasting 

operations shall be carried out at the Contractor's sole risk and cost, in accordance with any Government 

regulations in force for the time being, and any special regulations laid down by the Architect governing 

the use and storage of explosives. 

 

39.  The  National  Construction  Authority  is  a  state  corporation  established  under  the  national  

construction authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee the 

construction industry and coordinate its development. The National Construction Authority 

Regulations 2014 with an effective date of 

6
th

June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

 

40.  The Contractor attention is drawn to UCHUMI Bill of 1993 where VAT was introduced in all 

contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The 

tenderer must allow for VAT 1.19 as instructed elsewhere. 

 

41.  The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 

and 18 of the Conditions of contract and also specified in the Special Conditions of Contract.
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SECTION VI - SPECIFICATIONS 

 

Notes for preparing Specifications 

 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 

materials, and workmanship for tenderers to respond realistically and competitively to the 

requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should 

require that all materials, plant, and other supplies to be permanently incorporated in the Works be 

new, unused, of the most recent or current models, and incorporating all recent improvements in 

design and materials unless provided otherwise in the Contract. Where the Contractor is responsible 

for the design of any part of the permanent Works, the extent of his obligations must be stated. 

 

2.      Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

 

3. There a r e  con s ide r a b l e  a d van t a g e s  i n  s t a n d a r d i z i n g   General  Specifications  for  

repetitive  Works  in recognized public sectors, such as high ways, urban housing, irrigation and water 

supply. The General Specifications should cover all classes of workmanship, materials and equipment 

commonly involved in constructions, although not necessarily to be used in a particular works contract. 

Deletions or addenda should then adapt the General Specifications to the particular Works. 

 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications 

of standards for materials, plant and workmanship, existing Kenya Standards should be used as 

much as possible, otherwise recognized international standards may also be used. 

 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are 

to be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 

alternatives are possible to the technical solutions indicated in tender documents for certain elements 

of the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

 

6. The Procuring Entity should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or Performance 

criteria, stating that the alternative solutions shall be at least structurally and functionally equivalent 

to the basic design parameters and Specifications. 

 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 

evaluation by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, proposed  construction  methodology,  and  other  relevant  details. Technical  

alternatives  permitted  in  this manner shall be considered by the Procuring Entity each on its own 

merits and independently of whether the tenderer has priced the item as described in the Procuring 

Entity's design included with the tender documents. 
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SECTION VII - DRAWINGS 

 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be 

annexed in a separate booklet.
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(p) SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

(q) General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated below. Words indicating persons or parties include corporations and other legal entities, except 

where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 

provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded 

in the Agreement Form and signed by the parties including all attachments and appendices thereto and all 

documents incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor 

under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractor's 

Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other 

things intended to form or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor 

utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from 

time to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the 

Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and 

plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated 

from the Completion Date, within which the contractor is liable for any defects that may develop in the 

handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section( as the 

case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which 

extends over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 

Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 

including any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under the 

Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 

indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the 

Contract. 
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 

Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or 

operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 

the 

 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; 

but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor 

and other employees of the Architect and of the Procuring Entity; and any other personnel notified to 

the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent 

person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the Contract 

and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes 

of the Contract and named in the Special Conditions of Contract, or other person appointed from time 

to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 

execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 

[Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under 

Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention 

Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with 

the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a 

ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 

areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in 

the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions 

and modifications to the specification in accordance with the Contract. Such document specifies the 

Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 

[Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed 

as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 
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“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the execution and completion of the Permanent Works and the remedying of any 

defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the 

Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 

the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or 

instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the 

Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as 

stated in the Special Conditions of Contract (with any extension calculated from the Commencement 

Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 

Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 

Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 

include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to 

be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of 

these Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted 

using any of the agreed systems of electronic transmission as stated in the Special Conditions 

of Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in 

the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may 

be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 

delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 

When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the 
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Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

(r)  

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 

purposes of interpretation, the priority of the documents shall be in accordance with the following 

sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 

clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 

Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement 

shall be based upon the form annexed to the Special Conditions. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the Contract Agreement shall 

be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or 

under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or 

to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and 

Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at 

the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 

until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor 

shall supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract. The Procuring Entity's Personnel shall have the right of 

access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, the Party shall promptly give notice to the other Party of such error or defect. 
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1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or 

disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or 

instruction, details of why and by when it should be issued, and the nature and amount of the 

delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue 

the notified drawing or instruction within a time which is reasonable and is specified in the notice 

with supporting details, the Contractor shall give a further notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual 

property rights in the Contractor's Documents and other design documents made by (or on 

behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-

terminable transferable non-exclusive royalty-free license to copy, use and communicate the 

Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 

parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and 

other software, permit their use on any computer on the Site and other places as envisaged 

by the Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or communicated to a 

third party by (or on behalf of) the Procuring Entity for purposes other than those permitted 

under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other documents made by (or 

on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain 

communication of these documents for the purposes of the Contract. They shall not, without 

the Procuring Entity's consent, be copied, used or communicated to a third party by the 

Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all 
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such confidential and other information as may be reasonably required in order to verify 

compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract 

as private and confidential, except to the extent necessary to carry out their respective obligations 

under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose 

any particulars of the Works prepared by the other Party without the previous agreement of the 

other Party. However, the Contractor shall be permitted to disclose any publicly available 

information, or information otherwise required to establish his qualifications to compete for 

other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 

permit or similar permission for the Permanent Works, and any other permissions described 

in the Specifications as having been (or to be) obtained by the Procuring Entity; and the 

Procuring Entity shall indemnify and hold the Contractor harmless against and from the 

consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 

licenses and approvals, as required by the Laws in relation to the execution and completion 

of the Works and the remedying of any defects; and the Contractor shall indemnify and 

hold the Procuring Entity harmless against and from the consequences of any failure to do 

so, unless the Contractor is impeded to accomplish these actions and shows evidence of its 

diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for 

the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to 

bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 

Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall 

permit and shall cause its subcontractors and sub-consultants to permit, the Public Procurement 

Regulatory Authority, Procuring Entity and/or persons appointed or designated by the 

Government of Kenya to inspect the Site and/or the accounts and records relating to the 

procurement process, selection and/or contract execution, and to have such accounts and records 

audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 

Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 

(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 

exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of in eligibility pursuant to the 

Procuring Entity's prevailing sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the Special Conditions of Contract. The right and 

possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is 

required to give (to the Contractor) possession of any foundation, structure, plant or means of 
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access, the Procuring Entity shall do so in the time and manner stated in the Specification. 

However, the Procuring Entity may withhold any such right or possession until the Performance 

Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 

Contractor right of access to, and possession of, the Site within such times as required to enable 

the Contractor to proceed without disruption in accordance with the programme submitted under 

Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to 

give any such right or possession within such time, the Contractor shall give notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance 

as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, 

and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, 

and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and 

the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs 

(a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 

[Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will 

enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in 

accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in 

the Contract. The Architect staff shall include suitably qualified Assistants and other professionals 

who are competent to carry out these duties. The Architect Name and Address shall be provided 

in the Special Conditions of Contract. 
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3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily 

to be implied from the Contract. If the Architect is required to obtain the approval of the 

Procuring Entity before exercising a specified authority, the requirements shall be as stated in the 

Special Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any 

change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the contractor shall require the 

Architect to provide evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 

proposal, request, test, or similar act by the Architect (including absence of disapproval) shall 

not relieve the Contractor from any responsibility he has under the Contract, including 

responsibility for errors, omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to 

the Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action 

under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 

percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 

accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 

he may, without relieving the Contractor of any of his duties and responsibility under the 

Contract, instruct the Contractor to execute all such work or to do all such things as may, in the 

opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with 

comply, despite the absence of approval of the Procuring Entity, with any such instruction of the 

Engineer. The Architect shall determine an addition to the Contract Price, in respect of such 

instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy 

to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may 

also revoke such assignment or delegation. These assistants may include a resident Engineer, 

and/or independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. 

The assignment, delegation or revocation shall be in writing and shall not take effect until copies 

have been received by both Parties. However, unless otherwise agreed by both Parties, the 

Architect shall not delegate the authority to determine any matter in accordance with Sub-Clause 

3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
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authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by an assistant, in accordance with the delegation, shall have the same 

effect as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and 

shall therefore not prejudice the right of the Architect to reject the work, Plant or 

Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor 

may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the 

determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any 

defects, all in accordance with the Contract. The Contractor shall only take instructions from the 

Engineer, or from an assistant to whom the appropriate authority has been delegated under 

Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, 

on any matter related to the Contract. Whenever practicable, their instructions shall be given in 

writing. If the Architect or a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, 

within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days 

after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 

assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 

21 days before the intended date of replacement, give notice to the Contractor of the name, 

address and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-

Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in an 

endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair 

determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with 

supporting particulars, within 30 days from the receipt of the corresponding claim or request 

except when otherwise specified. Each Party shall give effect to each agreement or determination 

unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 

Works in accordance with the Contract and with the Architect instructions, ands hall remedy any 

defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and 

all Contractor's Personnel, Goods, consumables and other things and services, whether of a 

temporary or permanent nature, required in and for this design, execution, completion and 
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remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 

their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 

and of all methods of construction. Except to the extent specified in the Contract, the Contractor 

(i) shall be responsible for all Contractor's Documents, Temporary Works, and such design of each 

item of Plant and Materials as is required for the item to be in accordance with the Contract, and 

(ii) shall not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 

unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, 

shall be written in the language for communications defined in Sub-Clause 1.4 [Law and 

Language], and shall include additional information required by the Architect to add to the 

Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, 

befit for such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 

Architect the “as-built” documents and, if applicable, operation and maintenance manuals 

in accordance with the Specification and in sufficient detail for the Procuring Entity to 

operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part 

shall not be considered to be completed for the purposes of taking-over under Sub-Clause 

10.1 [Taking Over of the Works and Sections] until these documents and manuals have been 

submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the 

Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is 

not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 

receiving the Notification of Award and shall send a copy to the Engineer. The Performance 

Security shall be issued by a reputable bank selected by the Contractor and shall be in the form 

annexed to the Special Conditions, as stipulated by the Procuring Entity in the Special Conditions 

of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms of the 

Performance Security specify its expiry date, and the Contractor has not become entitled to 

receive the Performance Certificate by the date 30 days prior to the expiry date, the Contractor 

shall extend the validity of the Performance Security until the Works have been completed and 

any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 

to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 

Performance Security to the extent to which the Procuring Entity was not entitled to make the 

claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 



 

100  

receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost and/ 

or legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of 

the Contract Price payable in a specific currency, the Contractor shall at the Architect request 

promptly increase, or may decrease, as the case may be, the value of the Performance Security in 

that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. The Contractor's Representative's 

Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person 

the Contractor proposes to appoint as Contractor's Representative. If consent is withheld or 

subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed 

person fails to act as Contractor's Representative, the Contractor shall similarly submit the name 

and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of 

the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from 

the Site during the execution of the Works, a suitable replacement person shall be appointed, 

subject to the Architect prior consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-

Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 

competent person, and may at any time revoke the delegation. Any delegation or revocation 

shall not take effect until the Architect has received prior notice signed by the Contractor's 

Representative, naming the person and specifying the powers, functions and authority being 

delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in 

Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in 

the said language, the Contractor shall make competent interpreters available during all working 

hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 

subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or 

to a subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended 

date of the commencement of each Subcontractor's work, and of the commencement of 

such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require 

the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of 

Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-

Clause 15.2 [Termination by Procuring Entity]. 
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4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 

Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 

Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 

obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 

assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out 

by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 

to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other 

contractors may include the use of Contractor's Equipment, Temporary Works or access 

arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractor's Documents, the 

Contractor shall submit such documents to the Architect in the time and manner stated in the 

Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 

correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 

dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of 

reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 

used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by 

an error in these items of reference, and an experienced contractor could not reasonably have 

discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) 

above related to these. 

4.8 Safety Procedures 

 

The Contractor shall: 
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a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking 

over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which 

may be necessary, because of the execution of the Works, for the use and protection of the 

public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract. The system shall be in accordance with the details stated in the 

Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for 

information before each design and execution stage is commenced. When any document of a 

technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 

shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his 

duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 

Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 

conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 

available to the Contractor all such data which come into the Procuring Entity's possession after 

the Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be 

deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, the 

Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above 

data and other available information, and to have been satisfied before submitting the Tender as 

to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion 

of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, 

and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters referred to 

in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things 

necessary for the proper execution and completion of the Works and the remedying of any 

defects. 
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4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 

other physical obstructions and pollutants, which the Contractor encounters at the Site when 

executing the Works, including sub-surface and hydrological conditions but excluding climatic 

conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect 

and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 

Contractor shall continue executing the Works, using such proper and reasonable measures as are 

appropriate for the physical conditions, and shall comply with any instructions which the Architect 

may give. If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall 

apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 

shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 

matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 

Architect may also review whether other physical conditions in similar parts of the Works (if any) 

were more favorable than could reasonably have been foreseen when the Contractor submitted 

the Tender. If and to the extent that these more favorable conditions were encountered, the 

Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

the reductions in Cost which were due to these conditions, which may be included (as deductions) 

in the Contract Price and Payment Certificates. However, the net effect of all adjustments under 

sub-paragraph (b) and all these reductions, for all the physical conditions encountered in similar 

parts of the Works, shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, but 

shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to 

and possession of the Site including special and/or temporary rights-of-way which are necessary 

for the Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or 

facilities                   outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether 

they are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 
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unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of 

access routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any 

road or bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. 

These efforts shall include the proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which 

may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 

obtain any permission which may be required from the relevant authorities for his use of 

routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use 

or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access 

routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of 

access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which 

any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the transport 

of Goods and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the 

Works. The Contractor shall not remove from the Site any major items of Contractor's Equipment 

without the consent of the Engineer. However, consent shall not be required for vehicles 

transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the 

Site) and to limit damage and nuisance to people and property resulting from pollution, noise 

and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water 

and other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 
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given in the Specifications. The Contractor shall, at his risk and cost, provide any apparatus 

necessary for his use of these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 

or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and 

Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 

the Contractor in the execution of the Works in accordance with the details, arrangements and 

prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst 

any of the Contractor's Personnel is operating it, driving it, directing it or in possession or 

control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay 

these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 

these materials at the time and place specified in the Contract. The Contractor shall then visually 

inspect them and shall promptly give notice to the Architect of any shortage, defect or default in 

these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 

rectify the notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 

of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not 

relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a 

visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Architect in six copies. The first report shall cover 

the period up to the end of the first calendar month following the Commencement Date. 

Reports shall be submitted monthly thereafter, each within 7 days after the last day of the 

period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each 

report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor's Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each nominated 

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or expected 

dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 
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e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 

under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances 

which may jeopardize the completion in accordance with the Contract, and the 

measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring 

Entity's Personnel; and to any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's other 

contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which 

may be obtained by the Contractor and agreed by the Architect as additional working areas. 

The Contractor shall take all necessary precautions to keep Contractor's Equipment and 

Contractor's Personnel within the Site and these additional areas, and to keep them off 

adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or surplus 

materials. The Contractor shall clear away and remove from the Site any wreckage, rubbish 

and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, 

from that part of the Site and Works to which the Taking-Over Certificate refers, all 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works. The 

Contractor shall leave that part of the Site and the Works in a clean and safe condition. 

However, the Contractor may retain on Site, during the Defects Notification Period, such 

Goods as are required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and authority 

of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's 

Personnel or other persons from removing or damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 

who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 

from complying with the instructions, the Contractor shall give a further notice to the Architect 

and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 
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b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification]. 

5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against 

whom the Contractor raises reasonable objection by notice to the Procuring Entity as soon as 

practicable, with supporting particulars. An objection shall be deemed reasonable if it arises from 

(among other things) any of the following matters, unless the Procuring Entity agrees in writing 

to indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 

resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and 

from any negligence or misuse of Goods by the nominated Subcontractor, his agents and 

employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies 

that, for the subcontracted work (including design, if any), the nominated Subcontractor 

shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor 

to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under 

or in connection with the Contract and from the consequences of any failure by the 

Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 

payments for sums due under the Subcontract referred to under Sub-Clause 5.3 

[Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the 

Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except 

as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor has received all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold 

or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has 

been notified of the Contractor's entitlement, then the Procuring Entity may (at his sole 

discretion) pay, direct to the nominated Subcontractor, part or all of such amounts 

previously certified (less applicable deductions) as are due to the nominated 

Subcontractor and for which the Contractor has failed to submit the evidence described 

in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring 

Entity, the amount which the nominated Subcontractor was directly paid by the 

Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, 

and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labor with appropriate qualifications and experience from sources 
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within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 

than those established for the trade or industry where the work is carried out. If no established 

rates or conditions are applicable, the Contractor shall pay rates of wages and observe conditions 

which are not lower than the general level of wages and conditions observed locally by Procuring 

Entity's whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as 

are subject to tax under the Laws of Kenya for the time being in force, and the Contractor shall 

perform such duties in regard to such deductions there of as may be imposed on him by such 

Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Procuring Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's 

Personnel, including Laws relating to their employment, employment of children, health, safety, 

welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor 

shall require his employees to obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety 

of the Works, in which case the Contractor shall immediately advise the Engineer, provided 

that work done outside the normal working hours shall be considered and paid for as 

overtime. 

 

 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities on site for the Contractor's Personnel. The 

Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the 

Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain any 

temporary or permanent living quarters within the structures forming part of the Permanent 

Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety 

of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 

ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all times 

at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that 

suitable arrangements are made for all necessary welfare and hygiene requirements and for the 

prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 

safety and protection against accidents. This person shall be qualified for this responsibility and 

shall have the authority to issue instructions and take protective measures to prevent accidents. 
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Throughout the execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 

occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted 

diseases via an approved service provider and shall undertake such other measures taken to reduce 

the risk of the transfer of these diseases between and among the Contractor's Personnel and the 

local community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary super intendence to plan, 

arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of 

the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 

operations to be carried out (including the methods and techniques required, the hazards likely 

to be encountered and methods of preventing accidents), for the satisfactory and safe execution 

of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the Special 

Conditions of Contract. The Architect may require the Contractor to remove (or cause to be 

removed) any person employed on the Site or Works, including the Contractor's Representative 

if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption 

during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 

submitted each calendar month, in a form approved by the Engineer, until the Contractor has 

completed all work which is known to be outstanding at the completion date stated in the Taking-

Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 

or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and 

protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that 

there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where 
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they were recruited or to their domicile. In the event of the death in Kenya of any of these 

personnel or members of their families, the Contractor shall similarly be responsible for making 

the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply 

of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's 

Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their 

health. The Contractor shall comply with all the regulations of the local health authorities, 

including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, 

sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow 

importation, sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat of force or penalty, and 

includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor or 

similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is 

likely to be hazardous, or to interfere with, the child's education, or to be harmful to the child's 

health or physical, mental, spiritual, moral, or social development. Where the relevant labour 

laws of Kenya have provisions for employment of minors, the Contractor shall follow those laws 

applicable to the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. 

The records shall include the names, ages, genders, hours worked and wages paid to all workers. 

These records shall be summarized on a monthly basis and submitted to the Engineer. These 

records shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10 

[Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form 

and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair 

treatment and shall not discriminate with respect to aspects of the employment relationship, 

including recruitment and hiring, compensation (including wages and benefits), working 

conditions and terms of employment, access to training, promotion, termination of employ 

mentor retirement, and discipline. 
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7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 

manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, 

and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 

specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to 

the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at 

the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are 

being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the 

progress of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such activity 

shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is 

covered up, put out of sight, or packaged for storage or transport. The Architect shall then either 

carry out the examination, inspection, measurement or testing without unreasonable delay, or 

promptly give notice to the Contractor that the Architect does not require to do so. If the 

Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover the 

work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, 

instruments, labor, materials, and suitably qualified and experienced staff, as are necessary to carry 

out the specified tests efficiently. The Contractor shall agree, with the Engineer, the time and place 

for the specified testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 

tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 

the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 

provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to 

attend the tests. If the Architect does not attend at the time and place agreed, the Contractor may 

proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be 
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deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a 

result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When 

the specified tests have been passed, the Architect shall endorse the Contractor's test certificate, or 

issue a certificate to him, to that effect. If the Architect has not attended the tests, he shall be 

deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the 

Architect may reject the Plant, Materials or workmanship by giving notice to the Contractor, with 

reasons. The Contractor shall then promptly make good the defect and ensure that the rejected 

item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be 

repeated under the same terms and conditions. If the rejection and retesting cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because 

of an accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the 

time (if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph 

(c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 

employ and pay other persons to carry out the work. Except to the extent that the Contractor 

would have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 

2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 

termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the 

property of the Procuring Entity at whichever is the earlier of the following times, free from liens 

and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-

Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 
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7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 

(whether natural or man-made), except to the extent that disposal areas within the Site are 

specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 

be the date at which the following precedent condition shave all been fulfilled and the Architect 

notification recording the agreement of both Parties on such fulfilment and instructing to 

commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 

Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and 

possession of the Site given to the Contractor together with such permission(s) under (a) of 

Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 

Payment] provided that the corresponding bank guarantee has been delivered by the 

Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt 

of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-

Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 

after the Commencement Date and shall then proceed with the Works with due expedition and 

without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 

to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 

[Taking Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after 

receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 

submit a revised programme whenever the previous programme is inconsistent with actual 

progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated 

timing of each stage of design (if any), Contractor's Documents, procurement, manufacture 

of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the 

major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of  
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     Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for each  

             major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 

accordance with the programme, subject to his other obligations under the Contract. The Procuring 

Entity's Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution 

of the Works. 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contractor to be consistent with actual progress and the Contractor's 

stated intentions, the Contractor shall submit a revised programme to the Architect in accordance 

with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of 

the Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 

13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work 

included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. 

When determining each extension of time under Sub-Clause 20.1, the Architect shall review previous 

determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as 

a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for 

Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 

Completion], then the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 

[Programme], a revised programme and supporting report describing the revised methods 

which the Contractor proposes to adopt in order to expedite progress and complete within the 

Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may 

require increases in the working hours and/or in the numbers of Contractor's Personnel and/or 
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Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to 

incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-

Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to 

reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] 

shall be paid by the Procuring Entity, without generating, however, any other additional payment 

benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring 

Entity for this default. These delay damages shall be the sum stated in the Special Conditions of 

Contract, which shall be paid for everyday which shall elapse between the relevant Time for 

Completion and the date stated in the taking-Over Certificate. However, the total amount due under 

this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated in the Special 

Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than 

in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 

completion of the Works. These damages shall not relieve the Contractor from his obligation to 

complete the Works, or from any other duties, obligations or responsibilities which he may have 

under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. 

During such suspension, the Contractor shall protect, store and secure such part or the Works a gainst 

any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is 

notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall 

not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions 

under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 

in, making good the consequences of the Contractor's faulty design, workmanship or materials, or of 

the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of 

Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ 

or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 

days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Architect instructions. 
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8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 

the Contractor may request the Architect permission to proceed. If the Architect does not give 

permission within 30 days after being requested to do so, the Contractor may, by giving notice to 

the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the 

affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give 

notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 

make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 

occurred during the suspension after receiving from the Architect an instruction to this effect under 

Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 

7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 

Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests 

on Completion shall be carried out within 14 days after this date, on such day or days as the Architect 

shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the 

effect of any use of the Works by the Procuring Entity on the performance or other characteristics of 

the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 

shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] 

(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice 

require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 

shall carry out the Tests on such day or days within that period as the Contractor may fix and of 

which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 

Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 

Completion shall then be deemed to have been carried out in the presence of the Contractor and 

the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, 

and the Architect or the Contractor may require the failed Tests, and Tests on Completion on any 

related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 
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b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 

Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 

shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to 

Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 

over by the Procuring Entity when (i) the Works have been completed in accordance with the 

Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 

allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, 

or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 

14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If 

the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate 

for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or 

Section were completed in accordance with the Contract, except for any minor out standing 

work and defects which will not substantially affect the use of the Works or Section for their 

intended purpose (either until or whilst this work is completed and these defects are remedied); 

or 

b) reject the application, giving reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 

within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 

accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on 

the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 

any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 

is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued 

a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the 

Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 

used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall 

be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding 

Tests on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable 

before the expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 

Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 

shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to payment of any such accrued costs, which shall be included in the Contract Price. After receiving 

this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 

or determine this accrued cost. 
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10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 

damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the 

delay damages for the remainder of the Section (if any) in which this part is included shall also be 

reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional 

reduction in these delay damages shall be calculated as the proportion which the value of the part 

so certified bears to the value of the Works or Section (as the case may be) as a whole. The Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 

proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages 

under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 

a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 

taken over the Works or Section (as the case may be) on the date when the Tests on Completion 

would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 

out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 

Period. The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice 

and in accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 

Works shall not be deemed to certify completion of any ground or other surfaces requiring 

reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 

Notification Period or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 

within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) 

the Procuring Entity on or before the expiry date of the Defects Notification Period for the 

Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 

the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 
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11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 

promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 

apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 

Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 

for the purposes for which they are intended by reason of a defect or by reason of damage 

attributable to the Contractor. However, a Defects Notification Period shall not be extended by more 

than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's 

obligations under this Clause shall not apply to any defects or damage occurring more than two years 

after the Defects Notification Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed 

by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be 

given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 

was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], 

the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to 

Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 

incurred by the Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in 

accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 

Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 

major part which cannot be put to the intended use. Without prejudice to any other rights, 

under the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums 

paid for the Works or for such part (as the case may be), plus financing costs and the cost of 

dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 

consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 

are defective or damaged. This consent may require the Contractor to increase the amount of the 

Performance Security by the full replacement cost of these items, or to provide other appropriate 

security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the 

Architect may require the repetition of any of the tests described in the Contract. The requirement 

shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 

that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the 

Works as is reasonably required in order to comply with this Clause, except as may be inconsistent 
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with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect  on parts of the 

works that have already accepted, under the direction of the Engineer. Unless the defect is to be 

remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost 

of the search plus profit shall be agreed or determined by the Architect in accordance with Sub-Clause 

3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 

the Architect has issued the Completion Certificate to the Contractor, stating the date on which the 

Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates 

of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's 

Documents and completed and tested all the Works, including remedying any defects. A copy of the 

Completion Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of 

any obligation which remains unperformed at that time. For the purposes of determining the nature 

and extent of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 

The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 

than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 

Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 

Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] 

the quantities and other particulars detailing the amounts which he considers to be entitled under 

the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be 

given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in 

making the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect 

shall be accepted as accurate. 



 

121  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 

from records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, 

attend to examine and agree the records with the Engineer, and shall sign the same when agreed. If 

the Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then 

the Contractor shall give notice to the Architect of the respects in which the records are asserted to 

be inaccurate. After receiving this notice, the Architect shall review the records and either confirm 

or vary them and certify the payment of the undisputed part. If the Contractor does not so give 

notice to the Architect within 14 days after being requested to examine the records, they shall be 

accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the value of work done by evaluating each item of 

work, applying the measurement agreed or determined in accordance with the above Sub-Clauses 

12.1 and 12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified 

for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for 

separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, 

or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates 

or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of 

executing such work, prevailing market rates, together with profit, taking account of any other 

relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine 

a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned 

work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 

agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

would have  been deemed to be covered by a sum forming part of the Accepted Contract 

Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract 
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Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon 

receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No 

Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the 

Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 

notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily 

obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the 

sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or 

vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 

changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including 

any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 

and until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 

nature and form of such variation. As soon as possible after having received such notice, the 

Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to 

Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with 

the Employer and the Contractor, decide as soon as possible whether or not the variation shall be 

carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation 

Order clearly identified as such in accordance with the Contractor's submission or as modified by 

agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the 

provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are 

not directly applicable to the specific work in question, suitable rates shall be established by the 

Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the 

said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market price. 

Due account shall be taken of any over-or under-recovery of overheads by the Contractor in 
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consequence of the variation. The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works 

as detailed in the Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be 

included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation 

and be bound to these Conditions in so doing as if such variation was stated in the Contract. The 

work shall not be delayed pending the granting of an extension of the Time for Completion or an 

adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's 

opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 

executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 

Entity of the completed Works, or 

(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in 

Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 

included in the Contract Price. This fee shall behalf (50%) of the difference between the 

following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-

Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes 

in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 

account of any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 

(c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more 

than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 

by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 

Project Engineering] or otherwise), respond with approval, disapproval or comments. The 

Contractor shall not delay any work whilst awaiting a response. 
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13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 

issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless 

the Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever 

an adjustment is agreed, approved or determined as stated above, the amount payable in each of 

the applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 

expected currency proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 

Contractor shall include only such amounts, for the work, supplies or services to which the Provisional 

Sum relates, as the Architect shall have instructed. For each Provisional Sum, the Architect May 

instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 

and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 

included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts 

by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there 

is no such rate, the percentage rate stated in the Special Conditions of Contract shall be 

applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed 

on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 

included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 

included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 

any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Architect accurate statements induplicate which shall include 

the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned 

to the Contractor. The Contractor shall then submit priced statements of these resources to the 

Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim 

Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from 
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a change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification 

of existing Laws) or in the judicial or official governmental interpretation of such Laws, made after 

the Base Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 

of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 

relevant delay has already been taken into account in the determination of a previous extension of 

time and such Cost shall not be separately paid if the same shall already have been taken into account 

in the indexing of any inputs to the table of adjustment data in accordance with the provisions of 

Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local 

and foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-

Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in 

the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 

determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for 

any rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract 

Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls 

in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 

from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to 

be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 

following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 

source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be 

made to the values of the indices at stated dates (quoted in the fourth and fifth columns 

respectively of the table) for the purposes of clarification of the source; although these dates 

(and thus these values) may not correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index 

shall be converted into the relevant currency of payment at the selling rate, established by the 

Central Bank of Kenya, of this relevant currency on the above date for which the index is 

required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost index is 

available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of 

prices there after shall be made using either (i) each index or price applicable on the date 49 

days prior to the expiry of the Time for Completion of the Works, or (ii) the current index or 

price, whichever is more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment 

data shall only be adjusted if they have been rendered unreasonable, unbalanced or in 

applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 

[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 

Contract, and the Contract Price shall not be adjusted for any of these costs except as 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the nonadjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 

estimated quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 

Date, a proposed breakdown of each lump sum price in the Schedules. The Architect may 

take account of the break down when preparing Payment Certificates but shall not be 

bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 

essential spare parts there for, imported by the Contractor for the sole purpose of executing 

the Contract shall not be exempt from the payment of import duties and taxes upon 

importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization 

and cashflow support, when the Contractor submits a guarantee in accordance with this 

Clause. The total advance payment, the number and timing of instalments (if more than one), 

and the applicable currencies and proportions, shall be as stated in the Special Conditions of 

Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under 

Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity 

receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] 

and (ii) a guarantee in amounts and currencies equal to the a dvance payment. This guarantee 

shall be issued by a reputable bank or financial institutions elected by the Contractor and shall 

be in the form annexed to the Special Conditions or in another form approved by the 

Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount repaid 

by the Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify 

its expiry date, and the advance payment has not been repaid by the date 30 days prior to 

the expiry date, the Contractor shall extend the validity of the guarantee until the advance 

payment has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be 

repaid through percentage deductions from the interim payments determined by the Architect 

in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 

deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 

Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 

Contract of the amount of each Interim Payment Certificate (excluding the advance 

payment and deductions for its repayments as well as deductions for retention money) 

in the currencies and proportions of the advance payment until such time as the advance 

payment has been repaid; provided that the advance payment shall be completely repaid 

prior to the time when 90 percent (90%) of the Accepted Contract Amount less 

Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate 

for the Works or prior to termination under Clause 15 [Termination by Procuring Entity], 
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Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec 

ase may be), the whole of the balance then outstanding shall immediately become due and in 

case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 

14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the 

Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of Contract) to the Architect after the end of each month, in a form approved by 

the Engineer, showing in detail the amounts to which the Contractor considers itself to be 

entitled, together with supporting documents which shall include the report on the progress 

during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items described 

in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 

accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 

13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the Special Conditions of Contract to the total of the above amounts, 

until the amount so retained by the Procuring Entity reaches the limit of Retention Money 

(if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) 

and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 

Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-

Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values 

for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less or more than that on which 

this schedule of payments was based, then the Architect may proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine revised instalments, which shall 

take account of the extent to which progress is less or more than that on which the 

instalments were previously based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each quarterly 

period. The first estimate shall be submitted within 42 days after the Commencement Date. 

Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate 

has been issued for the Works. 
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14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) 

of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 

incorporation in the Permanent Works, and (ii) a reduction when the contract value of such 

Plant and Materials is included as part of the Permanent Works under sub-paragraph (a) of 

Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, 

this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; 

and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which 

has been submitted to the Architect together with evidence of payment of freight 

and insurance, any other documents reasonably required, and a bank guarantee in 

a form and issued by an entity approved by the Procuring Entity in amounts and 

currencies equal to the amount due under this Sub-Clause: this guarantee may be in 

a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] and 

shall be valid until the Plant and Materials are properly stored on Site and protected 

against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 

loss, damage or deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Architect determination of the cost of the Plant and Materials (including delivery to Site), 

taking account of the documents mentioned in this Sub-Clause and of the contract value of the 

Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall 

include the applicable reduction which shall be equivalent to, and in the same currencies and 

proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement 

and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate which shall state the amount which the Architect fairly determines to be 

due, with all supporting particulars for any reduction or withholding made by the Architect 

on the Statement if any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be 

bound to issue an Interim Payment Certificate in an amount which would (after retention and 

other deductions) be less than the minimum amount of Interim Payment Certificates (if any) 

stated in the Special Conditions of Contract. In this event, the Architect shall give notice to the 
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Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with 

the Contract, and had been so notified by the Engineer, the value of this work or 

obligation may be withheld until the work or obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be 

deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both 

parties or within 60 days after receiving the documents in accordance with Sub-Clause 

4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 

Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 

Entity Issues Interim Payment Certificate; or after determination of any disputed amount 

shown in the Final Statement in accordance with Sub-Clause 16.2 [Termination by 

Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated 

by the Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the 

amount unpaid during the period of delay. This period shall be deemed to commence on the 

date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-

paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above 

the mean rate of the Central Bank in Kenya of the currency of payment, or if not available, 

the interbank offered rate, and shall be paid in such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and 

without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 

Certificate is issued for a Section or part of the Works, a proportion of the Retention Money 

shall be certified and paid. This proportion shall behalf (50%) of the proportion calculated by 

dividing the estimated contract value of the Section or part, by the estimated final Contract 

Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 

Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second 

half of the Retention Money shall be certified and paid promptly after the expiry date of the 

Defects Notification Period for the Section. This proportion shall behalf (50%) of the 

proportion calculated by dividing the estimated contract value of the Section by the estimated 
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final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects 

hall be entitled to withhold certification of the estimated cost of this work until it has been 

executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for 

Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been 

issued for the Works and the first half of the Retention Money has been certified for payment 

by the Engineer, the Contractor shall be entitled to substitute a Retention Money Security 

guarantee, in the form annexed to the Special Conditions or in another form approved by the 

Procuring Entity and issued by a reputable bank or financial institution selected by the 

Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor 

within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit to the Architect three copies of a Statement at completion with supporting documents, 

in accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the 

Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this Statement 

at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in 

a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably require 

within 30 days from receipt of said draft and shall make such changes in the draft as may be 

agreed between them. The Contractor shall then prepare and submit to the Architect the final 

statement as agreed. This agreed statement is referred to in these Conditions as the “Final 

Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes 

to the draft final statement which are agreed, it becomes evident that a dispute exists, the 

Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim 

Payment Certificate for the agreed parts of the draft final statement. Thereafter, if the dispute 

is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 

20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the Procuring 

Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 
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When submitting the Final Statement, the Contractor shall submit a discharge which confirms 

that the total of the Final Statement represents full and final settlement of all moneys due to 

the Contractor under or in connection with the Contract. This discharge may state that it 

becomes effective when the Contractor has received the Performance Security and the out 

standing balance of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the 

Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment 

Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due 

from the Procuring Entity to the Contractor or from the Contractor to the Procuring 

Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the 

Architect shall request the Contractor to do so. If the Contractor fails to submit an application 

within a period of 30 days, the Architect shall issue the Final Payment Certificate for such 

amount as he fairly determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the 

Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the 

Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at 

Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 

default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as 

follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates 

of exchange to be used for calculating the payments, shall be as stated in the Schedule 

of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 

13.7 [Adjustments for Changes in Legislation] shall be made in the applicable 

currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made 

in the currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency 

in which the sum was expended by the Procuring Entity, or in such currency as may be 

agreed by both Parties; 
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d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 

exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 

Procuring Entity may recover the balance of this amount from the sums otherwise payable 

to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 

those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by 

notice require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 

breaches the contract based on following circumstances which shall include but not 

limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 

Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays 

and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 

[Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the 

consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 

order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 

occurs which (under applicable Laws) has a similar effect to any of these acts or events, 

or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 

commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such induce mentor reward as is described in 

this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 

Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 

paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in 

executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice 

to the Contractor, terminate the Contract and expel the Contractor from the Site. However, 

in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice 

terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights 

of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
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Documents, and other design documents made by or for him, to the Engineer. However, the 

Contractor shall use his best efforts to comply immediately with any reasonable instructions 

included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of 

life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 

Documents and other design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary 

Works will be released to the Contractor at or near the Site. The Contractor shall promptly 

arrange their removal, at the risk and cost of the Contractor. However, if by this time the 

Contractor has failed to make a payment due to the Procuring Entity, these items may be sold 

by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall 

then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's 

Documents, and any other sums due to the Contractor for work executed in accordance with 

the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 

taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 

incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and 

any extra costs of completing the Works, after allowing for any sum due to the Contractor 

under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such 

losses, damages and extra costs, the Procuring Entity shall pay any balance to the 

Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring 

Entity's convenience, by giving notice of such termination to the Contractor. The termination 

shall take effect 30 days after the later of the dates on which the Contractor receives this notice 

or the Procuring Entity returns the Performance Security. The Procuring Entity shall not 

terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange 

for the Works to be executed by another contractor or to avoid a termination of the Contract 

by the Contractor under Clause 16.2 [Termination by Contractor]. After this termination, the 

Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal 

of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment 

on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws 

and its prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift 
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or consideration of any kind as an inducement or reward for doing or for bearing to 

door for having done or for borne to do any act in relation to the obtaining or execution 

of this or any other Contract for the Procuring Entity or for showing or for bearing to 

show favor or disfavor to any person in relation to this or any other contract for the 

Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment there of have been 

disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on 

his behalf (whether with or without the knowledge of the Contractor) shall be an offence 

under the provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-

Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the 

contractor to proceed with the works in accordance with the program, the Contractor may, 

after giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the 

rate of work) unless and until the Contractor has received the Payment Certificate, reasonable 

evidence or payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-

Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by 

Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of 

termination, the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing 

the rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, 

to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 

within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within 

which payment is to be made (except for deductions in accordance with Sub-Clause 2.5 

[Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the economic balance of the Contract 

and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 



136 

 

 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving 

or administration order made against him, compounds with his creditors, or carries on 

business under a receiver, trustee or manager for the benefit of his creditors, or if any act 

is done or event occurs which (under applicable Laws) has a similar effect to any of these 

acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both 

Parties on the fulfilment of the conditions for the Commencement of Works under Sub-

Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to 

the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), 

the Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 

the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 

19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 

promptly: 

a) cease all further work, except for such work as may have been instructed by the Architect 

for the protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment 

and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as 

a result of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and 

expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in 

the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless attributable to any 

negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent 

that such damage or loss arises out of or in the course of or by reason of the Contractor's 

design (if any), the execution and completion of the Works and the remedying of any 

defects, unless and to the extent that any such damage or loss is attributable to any 

negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, their respective agents, or anyone directly or indirectly employed by 

any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and 
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expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or 

death, which is attributable to any negligence, willful act or breach of the Contract by the 

Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2) 

the matters for which liability may be excluded from insurance cover, as described in sub-

paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and 

Damage to Property], unless and to the extent that any such damage or loss is attributable to 

any negligence, willful actor breach of the Contract by the contractor, the contractor's 

Personnel, their respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 

under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 

responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 

Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-

Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 

period when the Contractor is responsible for their care, from any cause not listed in Sub-

Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 

Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform 

with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable 

for any loss or damage which occurs after a Taking-Over Certificate has been issued and which 

arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so 

far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's Personnel, 

c) explosive materials, ionizing radiation or contamination by radio-activity, except as may 

be attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except 

as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 

whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 

experienced contractor could not reasonably have been expected to have taken 

adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 

damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly give 

notice to the Architect and shall rectify this loss or damage to the extent required by the 

Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 



138 

 

 

Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of 

any patent, registered design, copyright, trade mark, trade name, trade secret or other 

intellectual or industrial property right relating to the Works; and “claim” shall refer to a claim 

(or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity 

under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 

claim alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 

Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 

disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any 

other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any 

Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to beindemnified under this Sub-Clause, the indemnifying Party may (at 

its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration 

which may arise from it. The other Party shall, at the request and cost of the indemnifying 

Party, assist in contesting the claim. This other Party (and its Personnel) shall not make any 

admission which might be prejudicial to the indemnifying Party, unless the indemnifying Party 

failed to take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant 

a non-exclusive and non-transferable license to the Procuring Entity under the patent, utility 

models ,or other intellectual rights owned by the contractor or a third party from whom the 

contract or has received the rights to grant sub-licenses and shall also grant to the Procuring 

Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use the 

knowhow and other technical information disclosed to the contract or under the contract. 

Nothing contained here-in shall be construed as transferring ownership of any patent, utility 

model, trademark, design, copy right, know-how or other intellectual rights from the 

contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss 

of any contractor for any in director consequential loss or damage which may be suffered by 

the other Party in connection with the Contract, other than as specifically provided in Sub-

Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 

[Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 

[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 
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17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 

Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 

[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and 

Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting 

from the application of a multiplier (less or greater than one) to the Accepted Contract 

Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other sum is 

not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates 

of hand-over to the Contractor until cessation of occupation (where hand-over or cessation 

of occupation may take place after the date stated in the Taking-Over Certificate for the 

Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 

for their care arising from any cause whatsoever other than those for which the Procuring 

Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the 

satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers 

and in terms approved by the Procuring Entity. These terms shall be consistent with any terms 

agreed by both Parties before the date of the Letter of Acceptance. This agreement of terms 

shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 

insurers and in terms acceptable to the Contractor. These terms shall be consistent with any 

terms agreed by both Parties before the date of the Letter of Acceptance. This agreement of 

terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 

insured as though a separate policy had been issued for each of the joint insured. If a policy 

indemnifies additional joint insured, namely in addition to the insured specified in this Clause, 

(i) the Contractor shall act under the policy on behalf of these additional joint insured except 

that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured 

shall not be entitled to receive payments directly from the insurer or to have any other direct 

dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured 

to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 

currencies required to rectify the loss or damage. Payments received from insurers shall be 

used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions 

of Contract (calculated from the Commencement Date), submit to the other Party: 

 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works 
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and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons 

and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 

Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice 

to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 

insuring Party shall keep the insurers informed of any relevant changes to the execution of the 

Works and ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the 

prior approval of the other Party. If an insurer makes (or at tempts to make) any alteration, 

the Party first notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect 

and maintain under the Contractor fails to provide satisfactory evidence and copies of policies 

in accordance with this Sub- Clause, the other Party may (at its option and without prejudice 

to any other right or remedy) effect insurance for the relevant coverage and pay the premiums 

due. The insuring Party shall pay the amount of these premiums to the other Party, and the 

Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or 

the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not 

insured or not recovered from the insurers shall be borne by the Contractor and/or the 

Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, 

if the insuring Party fails to effect and keep in force an insurance which is available and which 

it is required to effect and maintain under the Contract, and the other Party neither approves 

the omission nor effects insurance for the coverage relevant to this default, any moneys which 

should have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but 

not limited to the insurance referred to Clause 18) with insurers from any eligible source 

country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not 

less than the full reinstatement cost including the costs of demolition, removal of debris and 

professional fees and profit. This insurance shall be effective from the date by which the 

evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements 

for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a 

cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused 

by the Contractor in the course of any other operations (including those under Clause 11 

[Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's Equipment, the 

insurance shall be effective while it is being transported to the Site and until it is no longer 

required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
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a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments 

from the insurers, payments being held or allocated to the Party actually bearing the costs 

of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 

Contract, loss or damage to a part of the Works which is attributable to the use or 

occupation by the Procuring Entity of another part of the Works, and loss or damage 

from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's 

Risks], excluding (in each case) risks which are not insurable at commercially reasonable 

terms, with deductibles per occurrence of not more than the amount stated in the Special 

Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not 

apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost or 

damaged as a direct result of this defective condition and not as described in sub-

paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in  order to reinstate any other part 

of the Works if this other part is in a defective condition due to a defect in its 

design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to 

the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 

Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity 

shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of 

an amount equivalent to such commercially reasonable terms as the Contractor should have 

expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at 

commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 

[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 

bodily injury which may occur to any physical property (except things insured under Sub-

Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 

persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 

arise out of the Contractor's performance of the Contract and occurring before the issue of 

the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 

Special Conditions of Contract, with no limit on the number of occurrences. If an amount is 

not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 

property (except things insured under Sub-Clause 18.2) arising out of the Contractor's 

performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in 

or 
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ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that 

cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 

of any person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 

disease or death of any person employed by the Contractor or any other of the Contractor's 

Personnel, except that this insurance may exclude losses and claims to the extent that they 

arise from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 

insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 

compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the 

kind listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 

by Force Majeure, then it shall give notice to the other Party of the event or circumstances 

constituting the Force Majeure and shall specify the obligations, the performance of which is 

or will be prevented. The notice shall be given within 14 days after the Party became aware, 

or should have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as 

such Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 
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Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the Contract as a result of Force Majeure. A Party shall give notice to the 

other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract 

by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 

Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, the 

Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-

Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in 

Kenya, payment of any such Cost, including the costs of rectifying or replacing the Works 

and/or Goods damaged or destroyed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for 

Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 

from force majeure on terms additional to or broader than those specified in this Clause, such 

additional or broader force majeure events or circumstances shall not excuse the Contractor's 

non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period 

of 84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 

[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the 

same notified Force Majeure, then either Party may give to the other Party a notice of 

termination of the Contract. In this event, the termination shall take effect 7 days after the 

notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation 

of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a 

Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 

Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 

shall become the property of (and be at the risk of) the Procuring Entity when paid for 

by the Procuring Entity, and the Contractor shall place the same at the Procuring Entity's 

disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and 

the return of these items to the Contractor's works in his country (or to any other 

destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 

connection with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 

control of the Parties (including, but not limited to, Force Majeure) arises which makes it 

impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 
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which, under the law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other Party of such 

event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights 

of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] 

if the Contract had been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 

and/or any additional payment, under any Clause of these Conditions or otherwise in 

connection with the Contract, the Contractor shall give Notice to the Engineer, describing the 

event or circumstance giving rise to the claim. The notice shall be given as soon as practicable, 

and not later than 30 days after the Contractor became aware, or should have become aware, 

of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 

and the Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Engineer. Without admitting 

the Procuring Entity's liability, the Architect may, after receiving any notice under this Sub-

Clause, monitor the record-keeping and/ or instruct the Contractor to keep further 

contemporary records. The Contractor shall permit the Architect to inspect all these records 

and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be proposed 

by the Contractor and approved by the Engineer, the Contractor shall send to the Architect 

fully detailed claim which includes full supporting particulars of the basis of the claim and of 

the extension of time and/ or additional payment claimed. If the event or circumstance giving 

rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/ or amount claimed, and such further particulars as the Architect 

may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 

from the event or circumstance, or within such other period as may be proposed by the 

Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Architect and approved 

by the Contractor, the Architect shall respond with approval, or with disapproval and detailed 

comments. He may also request any necessary further particulars but shall nevertheless give 

his response on the principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 

for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 

Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is 

entitled under the Contract. 
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20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until 

the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 

shall only be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party 

may consider that the claim is rejected by the Architect and any of the Parties may refer the 

dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 

relation to any claim, any extension of time and/ or additional payment shall take account of 

the extent (if any) to which the failure has prevented or prejudiced proper investigation of 

the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the 

Defects Notification Period, the Procuring Entity or the Architect shall give notice and 

particulars to the Contractor. However, notice is not required for payments due under Sub-

Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment 

and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after  the Procuring 

Entity became aware, or should have become aware, of the event or circumstances giving rise 

to the claim. A notice relating to any extension of the Defects Notification Period shall be 

given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity considers itself 

to be entitled in connection with the Contract. The Architect shall then proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) which the 

Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of 

the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects 

Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. 

The Procuring Entity shall only be entitled to set off against or make any deduction from an 

amount certified in a Payment Certificate, or to otherwise claim against the Contractor, in 

accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless both Parties agree 

otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 

should move to commence arbitration after 60 days from the day on which a notice of a 

claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of 

the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 
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e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 

not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 

claim or dispute has not been given by the applying party within ninety days of the occurrence 

or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 

shall not commence unless an attempt has in the first instance been made by the parties to 

settle such claim or dispute amicably with or without the assistance of third parties. Proof of 

such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in 

order to determine the rights of the parties and assess and a ward any sums which ought to 

have been the subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if no 

such certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 

Nothing shall disqualify representatives of the Parties and the Architect from being called as a 

witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 

dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 

the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of 

the Parties, and the Architect shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 

responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim 

or dispute shall be notified in writing by either party to the other with a request to submit it 

to arbitration and to concur in the appointment of an Arbitrator within thirty days of the 

notice. The dispute shall be referred to the arbitration and final decision of a person to be 

agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or 

Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 
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institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 

rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 

proceedings administered by the International Chamber of Commerce (ICC) and conducted 

under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with 

said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and international 

arbitration with commitment to providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then 

the other Party may, without prejudice to any other rights it may have, refer the matter to a 

competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree; and the Procuring Entity shall pay the Contractor any monies due the 

Contractor. 
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Section IX - Special Conditions of Contract 

 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the 

provisions here in shall prevail over those in the GCC. 

 

Part A - Contract Data 

 

 

Conditions Sub-Clause Data 

Procuring Entity’s name and 

address 

Heading  

DIRECTOR GENERAL, Kenya Development 

Corporation. 

Name and Reference No. of the 

Contract 

Heading and 

3.1.1 

W.P. ITEM NO. ONT/KDC/21/2025-2026 

Engineer’s Name and Address Heading and 

3.1.1 

DIRECTOR GENERAL, 

Kenya Development Corporation. 

P.O. Box 12665 – 00100 

NAIROBI.   

 

Contractor’s Representative’s 

Name 

4.3.1  (Insert the name of the contractor’s  

Representative agreed by the Procuring  

entity prior to contract signature)  

Key personnel names 16.9.1 ( Insert the name of each key personnel  

 agreed by the procuring Entity prior to 

contract signature)  

Time for completion 1.1   Eight (8) WEEKS AFTER START DATE. 

Defects notification period 1.1  180 days  

Sections 1.1 If sections are to be used, refer to table: 

Summary of sections below 

Electronic submission systems 1.3 Shall NOT BE Applicable 

Time for the parties entering 

into a contract agreement 

1.6 Within 30days 

Commencement date 8.1.1  

Time for access to the site 2.1 The Site Possession Date Shall be as 

AGREED WITH THE PROJECT MANAGER 

Architect duties and authority 3.1.6(b) 

(ii) 

Variation resulting in an increase of the 

accepted contract amount shall require 

approval of the procuring entity 

Performance security 4.2.1 The performance security will be in the form of 

a performance bond in the amount(s) of 5% 

(percent) of the accepted contract amount and 

in the same currency (ies) of the accepted 

contract amount 

Normal working hours 6.5 Normal working hours shall be 8:00 a.m. 

to 5:00 p.m. on weekdays, including lunch 

break from 1.00 p.m. to 2.00 p.m. and 8:00 

a.m. to 1:00 pm on Saturdays, with Sunday 

being set aside as a day of rest. 

Delay damages for the work 8.7 & 

14.15(b) 

Kshs. 25,000 Per week or part thereof 
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Maximum amount of delay 

damages 

8.7 5% of the final contract price 

Adjustments for Changes in 

Cost 

13.8 The      Price      Adjustment 

Clause Shall Not  apply 

Total advance payment 14.2.1 Advance     Payment     shall 

NOT be granted 

Repayment amortization rate 

of advance payment 

14.2.5 (b) NOT APPLICABLE 

Percentage of Retention 14.3.2  (c) 10 % 

Limit of Retention Money 14.3.2  (c) 5 % of the Accepted Contract Amount 

Plant and Materials  

14.5(b)(i) 

Plant and Materials for payment when delivered 

to the Site ___________________ 

 14.5(C)(i) Plant and Materials for payment when delivered 

to the Site ___________________ Minimum Amount of Interim 

Payment Certificates 

14.6  N/A  

 

Periods for submission of 

insurance: a. evidence of 

insurance. Relevant 

policies 

18.1 14 days 

Maximum amount  of 

deductibles for insurance of 

the Procuring Entity's  risks 

18.2.4  (d) As per policy 

Minimum amount  of third- 

party insurance 

18.3 As instructed 

The place of arbitration 20.7.2 Nairobi, Kenya. 
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SECTION X - CONTRACT FORMS 

 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF 

ACCEPTANCE FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

 

 

FORM No. 5- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 6 - ADVANCE PAYMENT SECURITY 

FORM No. 7 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. 

Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form 

on the format below. 

 

FORMAT 

 

1.     For the attention of Tenderer's Authorized Representative 
 

i)      Name: [insert Authorized Representative's name] 
 

ii)     Address: [insert Authorized Representative's Address] 
 

iii)    Telephone: [insert Authorized Representative's telephone/fax numbers] 
 

iv)     Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 

sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

 

2.     Date of transmission: [email] on [date] (local time) 

 

This Notification is sent by (Name and designation)    

 

3.     Notification of Award 
 

i)      Procuring Entity: [insert the name of the Procuring Entity] 
 

ii)     Project: [insert name of project] 
 

iii)    Contract title: [insert the name of the contract] 
 

iv)     ITT No: [insert ITT reference number from ProcurementPlan] 

 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 

4.     Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 

Complaint in relation to the decision to award the contracts. 

 

a)      The successful tenderers 

 

i)       Name of successful Tender   

 

 

 

ii)      Address of the successful Tender    

 

 

 

iii)     Contract price of the successful Tender Kenya Shillings    
 

(in words                                                                                                                                                     

) 

 

b)     The reasons for your tender being unsuccessful are as follows: 

 

c)     OtherTenderers 

 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 

evaluated price as well as the Tender price as read out.
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(Note a) State NE if not evaluated 

 

 

5.    How to request a debriefing 

 

a)     DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 

decide to request a debriefing your written request must be made within three (5) Business Days 

of receipt of this Notification of Intention to Award. 

 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the request for debriefing as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)       Email address: [insert email address] 

 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 

debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five (3) Days after the date 

that the debriefing is provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. 

 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 

we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 

from the date of publication of the Contract Award Notice. 

 

6.    How to make a complaint? 

 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

 

b)    Provide the contract name, reference number, name of the Tenderer, contact details;  

and  address the Procurement-related Complaint as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/ position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)      Email address: [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, 

a debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us before the Standstill Period ends. 

 

d)    Further information: For more information refer to the Public Procurement and Disposals Act  
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 2015  and its Regulations available from the Website www.ppra.go.ke. You should read these   

documents before preparing and submitting your complaint. 

 

e)     There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 

Tender in this tendering process and is the recipient of a Notification of Intention to Award. 

ii)   The complaint can only challenge the decision to award the contract. 

iii)   You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support 

 your complaint. 

 

7.   Standstill Period 

 

i)      DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii)     The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to 

Award. 

iii)   The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

 

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity: 

 

Signature:   

 

Name:   

 

Title/position:   

 

 

 

Telephone:  

http://www.ppra.go.ke/
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FORM NO  2: LETTER OF AWARD 

 

 

[letterhead paper of the Procuring 

Entity] [date] 

To: [name and address of the 

Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers 

and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, 

is here by accepted by……………… (name of Procuring Entity). 

 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, 

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of 

the Tender Document. 

 

Authorized Signature: 

........................................................................................................................ Name and 

Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: 

.................................................................................................................. Attachment: 

Contract Agreement: .....................................................................................................
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FORM NO 3: CONTRACTAGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., 

between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the 

Procuring 

Entity”), of the one part, and                                                                          of                                            (hereinafter 

“the Contractor”), of the other 

part: 

 

WHEREAS the Procuring Entity desires that the Works known as                                                                   should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects there in, 

 

The Procuring Entity and the Contractor agree as 

follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 

 

2.     The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This 

Agreement shall prevail over all other Contract documents. 

 

a)      The Notification of Award 

 b)      the Form of Tender 

c)      the addenda Nos                 (if 

any) d)      the Special Conditions of 

Contract e)      the General Conditions 

of Contract; f)       the Specifications 

g)      the Drawings; and 

h)      the completed Schedules and any other documents forming part of the contract. 

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified 

in this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works 

and to remedy defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects there in, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance 

with the 

Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by                                                                                                 (for the Procuring 

Entity) 

 

 

 

Signed and sealed by                                                                                                     (for the 

Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY 

 

 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary: [insert name and Address of Procuring Entity] 
 

ate:                                         [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 

1. We have been informed that                                                                                                 (hereinafter 

called "the Contractor") has entered into Contract No.                           dated                                                     

with    (name of Procuring Entity)                                             (the Procuring Entity as the Beneficiary), 

for the execution of 

                                           (Hereinafter called "the Contract"). 

 

2.     Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of              (in words ),
1 

such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt 

by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand it self or in a separate signed document accompanying or identifying the demand, stating that 

the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to 

prove or to show grounds for your demand or the sum specified therein. 

 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before 

that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final 

product. 
 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of 

the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 

the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 5- PERFORMANCE SECURITY 

 

[Option 2– Performance Bond] 

 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 

Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:     [insert name and Address of Procuring 

Entity] Date:                                     [Insert date of 

issue] PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1.    By this  Bond   as  Principal  (hereinafter  called  “the  

Contractor”)

and                                                                                                                            ] as Surety 

(hereinafter called “the Surety”),are held and firmly bound unto   ] as Obligee (hereinafter called “the 

Procuring Entity”) in the amount of                                                          for the payment of which 

sum well and truly to be made in the types and proportions of currencies in which the Contract Price 

is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the             

day of                                       ,20                , for                                          in accordance with the 

documents, plans, specifications, and amendments there to, which to the extent here in provided for, 

are by reference made part here of and are here in after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments thereto), then this obligation shall 

be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 

and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default, 

or shall promptly: 
 

a)    Complete the Contract in accordance with its terms and 

conditions; or 

 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by 

the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 

between such Tenderer, and Procuring Entity and make available as work progresses (even though 

there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the 

Contract Price; but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 

or 

 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

 

4.   The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing 

of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any 

person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 
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6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 

representative, this day                               of                                      20              .
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SIGNED ON                                                                      on behalf of   

 

 

By                                                                 in the capacity of   

 

 

In the presence of   

 

 

 

SIGNED ON                                                                    on behalf of   

 

 

By                                                                              in the capacity of   

 

 

In the presence of  
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:                                       [Insert name and Address of Procuring Entity] 

Date:                                                   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:    [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 

1. We have been informed that                                   (hereinafter called “the Contractor”) has entered into 

Contract No.                             dated                          with the Beneficiary, for the execution of   

(hereinafter called" the Contract"). 

 

2.   Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum 

                        (in words                                                         ) is to be made against an advance 

payment guarantee. 

 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of                                   (in words                                        

)
1  

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 

whether in the demand itself or in a separate signed document accompanying or identifying the demand, 

stating either that the Applicant: 

a)   Has used the advance payment for purposes other than the costs of mobilization in respect of the 

Works; or b)   Has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the 

amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number                                                       at                                   . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less 

provisional sums, has been certified for payment, or on the                                  day of                             ,2                      

,
4 

whichever is earlier. Consequently, any demand for payment under this guarantee must be received 

by us at this office on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee. 

 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the 

final product 

 

 

1
The Guarantor shall insert an amount representing the amount of the advance payment and 

denominated either in the currency of the advance payment as 
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specified in the 

Contract. 

2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in 

the event of an extension of the time for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee.
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FORM NO. 7 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:                                       [Insert name and Address of Procuring Entity] 

 

Date:                                 [Insert date of issue] 

 

Advance payment guarantee no. [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 

1. We have been informed that                                  [insert  name  of  Contractor,  which  in  the  case  

of  a  joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has 

entered into Contract No. 

                           [insert reference number of the contract] dated                              with the 

Beneficiary, for the 

Execution of                                               [insert name of contract and brief description of Works] 

(hereinafter called "the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has been 

certified for payment, and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]                         _  

([insert  amount  in words                                                    ])
1 

upon receipt by us of the Beneficiary's 

complying demands supported by the Beneficiary's statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating that the Contractor is in 

breach of its obligation(s) under the Contract, without your needing to prove or showgrounds for your 

demand or the sum specified there in. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 

to above has been credited to the Contractor on its account number                                       at                   

[insert name and address of Applicant's bank]. 

 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before that 

date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamp 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final 

product 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion 

date of the contract. The Procuring Entity should note that in the event of an extension of this date for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 

from the 

Guarantor.    Such    request    must    be    in    writing    and    must    be    made    prior    to    the    

expiration    date  

   established    in    the    guarantee 

 

1. FORM NO. 8 – RETENTION MONEY SECURITY 
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2. [Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

3. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 

Contract No. 

 [insert reference number of the contract] dated with the Beneficiary, for 

the execution of  [insert name of contract 

and brief description of Works] (hereinafter called "the Contract"). 

4. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has been 

certified for payment, and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

5. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])
1 

upon receipt by us of the Beneficiary's complying demands 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) 

under the Contract, without your needing to prove or showgrounds for your demand or the sum 

specified there in. 

6. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 

to above has been credited to the Contractor on its account number at  [insert name and 

address of Applicant's bank]. 

7. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before that 

date. 

8. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product. 

 

 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date 

of the contract. The Procuring Entity should note that in the event of an extension of this date for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 

from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. 
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9. FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

 

Tender Reference No.:   [insert identification 

no] Name of the Assignment:  [insert name of the assignment] 

to: [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of award] to 

furnish additional information on beneficial ownership: [select one option as applicable and delete 

the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

10. Details of beneficial ownership 

 

Identity of Beneficial 

Owner 

 

Directly or 

indirectly holding 

25% or more of 

the shares 

(Yes / No) 

 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

 

Directly or indirectly having the 

right to appoint a majority of the 

board of the directors or an 

equivalent governing body of the 

Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country 

of residence] 

   

 

OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: 

directly or indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or 

more of the voting rights. Directly or indirectly having the right to appoint a majority of the board 

of directors or equivalent governing body of the Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 

conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to identify 

any Beneficial Owner] Directly or indirectly holding 25% or more of the shares.  Directly or indirectly 

holding25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of joint venture, 
the tenderer must submit a separate Form for each member. The beneficial ownership information to be submitted in this 
Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the 
Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 

• Directly or in directly holding 25% or more of the voting rights. 

• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of 
the Tenderer. 
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governing body of the Tenderer]” 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name 

of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity 

are shown above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 



 

 

 



BILL NO. 1

PARTICULAR PRELIMINARIES



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

PARTICULAR PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations 

under preliminaries. Should he find that fulfillment of any of the items will lead to 

him incurring any cost not covered under measured works he shall price such 

works accordingly otherwise failure to price any item will be construed to mean 

that the tenderer has included it in other priced items in the bills of quantities.                                                                                                                                                                 

NB: VAT SHALL be inclusive in all rates

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall 

be interpreted as follows;

C.M.                            Shall mean cubic metre

S.M.                            Shall mean square metre

L.M.                            Shall mean linear metre

mm                              Shall mean Millimetre

KG                              Shall mean Kilogramme

No.                              Shall mean Number

PRS.                             Shall mean Pairs

B.S.                               Shall mean the British Standard Specification                                                                                          

published by the British Starndands Institution, 2 park Street, London W.I.                                                                                                                                                                  

Ditto                           Shall mean the whole of the preceding description except 

as qualified in 

m.s.                            Shall mean measured separately.

a.b.d                           Shall mean as before described.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A EMPLOYER

The Employer is Kenya Development Corporation

The term "Employer" and "Government" wherever used in the  contract document 

shall be synonymous

B CONTRACTOR

The term “Contractor” refers to the person whose or corporate body that’s 

tender to carry out the Works has been accepted by the Employer

C PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person or persons as may be duly authorised to represent him 

on behalf of the Government.

D ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Nairobi Regional works Office for State 

Department for Public Works P.O. Box 42267, NAIROBI.

E QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Nairobi Regional works Office 

for State Department for Public Works P.O. Box 42267, NAIROBI.

F ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Nairobi Regional works Office 

for State Department for Public Works P.O. Box 42267, NAIROBI.

G MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Nairobi Regional works Office 

for State Department for Public Works P.O. Box 42267, NAIROBI.

H STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Nairobi Regional works Office 

for State Department for Public Works P.O. Box 42267, NAIROBI.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works comprise   Staff Furniture Works   as in detailed bills of quantities. 

The scope of contract generally comprises the of provision of Materiasl, Labour, 

tools, site management and all accessories necessary in the partitioning ,doors, 

finishes, fittings and associated electrical installation and Mechanical works 

B LOCATION OF SITE

The site of the Proposed Staff  Furniture Works at Uchumi House, Nairobi. The 

Contractor is advised to visit the site to familiarize himself with the nature and 

position of the site.  No claims arising from the Contractor’s failure to do so will 

be entertained.

C FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya Standard 

Tender Document for Procurement of Works (Building and Associated Civil 

Engineering )  (2021 Edition) hereby attached and Conditions of Contract are 

those attached thereto. If the Contractor considers that compliance with any of 

the Conditions of Contract involves any expenses distribute them among his rates 

for the various items in the Bills of Quantities with  any of the Conditions of 

Contract. These are numbered from 1 to 20 as set out on pages 74 to 126 of these 

tender documents. Particulars of the insertion to be made in the Appendix of the 

Appendix of the Contract Agreement will be found in the Particular Preliminaries 

of these Bills of Quantities.

D PERFORMANCE BOND.

The Contractor shall find and submit on the Form of Tender the name of one 

surety who shall be an approved bank or approved fidelity insurance company 

and who will be willing to be bound to the Employer in an amount of Five per 

cent (5%) of the Contract amount for the due performance of the contract up to 

the date of completion as certified by the "Employer's Representative" and who 

will when and if called upon, sign a Bond to that effect on Ministry of Roads 

Public works and Housing Form No 118 (without the addition of any limitations) 

on the same day as the Contract Agreement is signed. In the event of the surety 

named in the form of tender not being approved by the Employert,the 

Contractor shall furnish within seven days another Surety to the approval of the 

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A METHOD OF MEASUREMENT 

The Bills of quantities have been prepared in accordance with the general 

principles of the standard Method of Measurement of Building Works of East 

Africa - Second Edition ( Metric ), published in January, 1987 by the Architectural 

Association of Kenya, Chapter of Quantity Surveyors.

B SUFFICIENCY OF TENDER 

The Contractor be deemed to have satisfied  himself before  tendering as to the 

correctness and sufficiency of the Tender for the Works and of the rates and 

prices stated in the priced Bills of Quantities which rates and prices shall cover all 

his obligations under the Contract and all matter and things necessary for the 

proper completion and maintenance  of the work

C BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee from a reputable bank located in 

Kenya or foreign bank which has been determined by the bidder to be acceptable 

to the Government. The format of the bank guarantee shall be in accordance 

with the sample forms of bid security included in the post qualification forms, 

other formats may be permitted, subject to the prior approval of the 

Government. Letters of credit, bank guarantees issued as surety for the bid shall 

be valid for a period of One Hundred and Twenty (120) days from the date of 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the  "PROJECT 

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

"PROJECT MANAGER"

E ADJOINING PROPERTY

Take all necessary precautions to prevent damage to adjoining property. Any 

damage occurring must be made good to the satisfaction of the "PROJECT 

MANAGER"  and/or owner(s) of the adjoining property at the contractor’s 

expense.
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Government and/or Local Authorities, Labour 

Department and the  "PROJECT MANAGER"

B CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and/or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such 

claim or intent to claim notice to the "PROJECT MANAGER" within fourteen days 

after the event giving rise to the claim has first arisen.  The claim shall be 

submitted within  fourteen days thereafter. No claims shall be entertained if the 

contractor has not complied with these conditions.

C OFFICE FOR THE "PROJECT MANAGER"

The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong matal trunk 

complete with strong hasp and staple fastening and two keys. He shall provide, 

erect maintain a lock-up pedestral type water or bucket closet for the sole use of 

the "ER" including making temporary connections to the drain where applicable 

to the satisfaction  Government and Medical Officer of Health and pay the 

services of a cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencemet to the completion of 

the works and dismantle and make good disturbed surfaces. The office and closet 

shall be complete before the contractor is permitted to commence the works. The 

Contractor shall make available on site as and when required by the"PROJECT 

MANAGER" a modern and accurate level together with levelling staff, ranging 

rods and 50 metre metallic linen tape.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the "PROJECT MANAGER" a Progress Chart for the whole of the 

works including the works of Nominated Sub- Contractors ; one copy to be 

handed to the "Employer's Representative" and a further copy to be retained site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds.
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A FIRM PRICE CONTRACT

This is a Firm price contract  and, therefore the tenderer shall not be reimbursed 

for any increases in the costs of materials and/or labour in the execution of the 

works except as provided under the fluctuations clause.  

B PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including supply of Materials, Labour, tools, equipment and site management , 

replacing damaged items, fixing, , taxes, all to comply with the said Conditions of 

Contract. 

C PAYMENTS

The tenderer’s attention is drawn to the fact that the Employer shall only pay for 

the work done all in accordance with the Conditions of Contract.  In order to 

facilitate this, a list of the general component elements for the works is given at 

the summary page of these specifications and the tenderer is requested to break 

down his tender sum commensurate to the said elements.

D URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be completed 

within the period stated in these Particular Preliminaries. The Contractor should 

allow for any costs he may incur by having to complete the works within the 

stipulated contract period.

E SIGN BOARD

Allow for providing, erecting and maintaining through out the course of the 

contract and afterwards clearing away a sign board in accordance with the  details 

to be obtained from the "PROJECT MANAGER"

F VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the "PROJECT MANAGER"

G USE OF SITE

Do not use the site for any other purpose other than carrying out the works. Do 

not permit or display any advertisement without the consent of the "PROJECT 

MANAGER"

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A V.A.T DEDUCTIONS

The tenderer is advised that in accordance with Government public notice No. 35 

&36 Dated 11
th

 September 2003 operational from 1
st

 October 2003, withholding 

VAT will be levied against the contract sum by the Employer and remitted to the 

Commissioner of VAT through all interim certificates. It should however be noted 

that this is not additional tax but a new mode of payment of VAT, any excess 

payment will be refundable once the Contractor has submitted monthly returns 

to the Commissioner of VAT who will do the refunds when satisfied that the VAT 

regulations have been complied with.

NB: VAT SHALL be included in all rates

B PLANT AND LABOUR RETURNS 

The Contractor shall prepare and deliver to the Architect or his representative  

detailed returns showing the number and category of his supervisors, numbers of 

the several classes of labour and plant employed on the works together with 

those of all his Sub – Contractors.

The Contractor shall keep a visitors book on the site and shall ensure  that the 

names of all visitors to the site are duly recorded.

C TRANSPORT TO AND FROM THE SITE 

The Contractor shall include in his tender price for the transport of materials, 

workmen, etc., to and from the site of the proposed works, at such hours and by 

such routes as are permitted by the competent Authorities. 

D WATER FOR WORKS 

The Contractor shall provide at his own risk and cost all necessary arrangements 

for  clean and fresh water for the works including that required by the Sub-

contractors on site. He must provide for any temporary plumbing, meter , 

payment of all  water bills, storage facilities and clear away after  completion  and 

make good works disturbed. 

No guarantee is given or implied that sufficient  water will be available from the 

mains and the Contractor must  make his own  arrangements for  augmenting this 

supply at his own cost as necessary.  Nominated Sub-Contractors are to be made 

liable for the cost of any water used or any installation specially provided for 

their own use.

E LOCAL REGULATIONS AND BY – LAWS 

The Contractor  is to comply with all local regulations  and by – laws  of the local 

Authority including serving of notices, paying of fees including all stamp charges.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A POLICE REGULATIONS 

The Contractor  shall at all times observe police and traffic Regulations including 

those regarding  the loading or unloading of or waiting vehicles on the Public 

Highways and the Contract Sum shall be deemed to include for strict compliance 

therewith.

B LIGHTING AND POWER FOR THE WORKS 

The Contractor shall provide at his own risk and cost the required  electricity 

supply for the works including  that required by  Sub-Contractors and others on 

site, and pay all fees and obtain all permits in connection therewith.  Nominated 

Sub-Contractors are to be made  liable for the cost of any electrical power used 

and for any  installations provided specifically  for their own use. 

C DAY WORKS

The Project Manager may, if in his opinion deems it necessary or desirable, order 

in writing that any additional or substituted work shall be executed on a day 

work basis. The contractor shall then be paid for such work in accordance with 

day work rates and percentage additions to be agreed with the Project Quantity 

Surveyor.

The contractor shall furnish to the Architect all receipts or vouchers as may be 

necessary to prove the amounts paid and before ordering materials shall submit 

to the Architect quotations for the same for his approval.

The contractor shall furnish to the Architect all receipts or vouchers as may be 

necessary to prove the amounts paid and before ordering materials shall submit 

to the Architect quotations for the same for his approval.

In respect of all works executed on a day work basis the contractor shall during 

the continuance of such works, deliver each day to the Project Manager a list in 

duplicate of names, occupation and time of all work men employed on such 

work and a statement also in duplicate showing the description and the quantity 

of all materials and plant used therein or there of. (other than plant which is 

included in the percentage addition on net amount of wages)  One copy of each 

list and statement will, if correct or when agreed, be signed by theProject 

Manager and returned to the Contractor.
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A TELEPHONE

A telephone will be provided on site by the contactor. He must allow for footing 

all bills incurred by him and the design team during the entire contract period.

B CONTRACTOR’S  SUPERINTENDENT / SITE AGENT 

The Contractor shall constantly keep on the Works a literate English speaking 

agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works.  Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Architect and such directions shall be deemed to have been 

given to the Contractor in accordance with the Conditions of Contract.

C LABOUR 

No labour may be housed on site with the  exception of watchmen.  The 

Contractor shall provide, erect and maintain satisfactory housing for the 

watchmen and shall remove the same on completion of the works. 

Unless the Project Manager otherwise agrees the Contractor is to recruit locally all 

his unskilled labour and as much as possible of his skilled labour.

 

D HOARDING

The contractor shall enclose the site or part of the works under construction with 

a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts 

firmly secured at 1800 mm centres with two 75 x 50 mm timber rails.  The 

Contractor is in addition required to take all precautions necessary for the safe 

custody of the works, materials, plant, public and Employer’s property on the 

E PROTECTION OF THE WORKS 

The Contractor shall protect or cover-up all finished work liable to damage 

including provision of temporary roofs, gutters, drain etc. during the progress of 

the works and until the completion of the works. 

Any damage occurring to the works, materials, drains, paths or other works due 

to weather or want of protection during the progress of the works shall be made 

good by the Contractor at no extra cost.

F CONCRETE CUBE TESTS 

The Contractor shall allow for the cost of preparing, delivery and testing of 

concrete samples required by the Engineers and shall obtain test Certificates of 

concrete test tubes, each cube size 150 x 150 x 150 mm or such other size as may 

be directed by the Engineer.   

A set of 3No x 50 Tests @ ………….= Kshs………………

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A PROGRAMME / PROGRESS CHART 

Within seven (14) days of  signing the Contract, the Contractor shall prepare a full 

detailed programme and progress chart  in the form of bar chart, precedence 

diagram or network analysis showing completion dates of various sections of 

work and resource requirement to the approval of the Project Manager.

If the Contractor proposes sectional completion of the works he must plan this 

detail including access roads and services and this programme shall be reflected 

on the chart. Upon letting of the Sub-contract works the Contractor shall 

incorporate times and details of each Sub-contractor’s work – which information 

is to be agreed with the Sub-contractor concerned and the chart shall be so 

designed to accommodate this information.

At the end of each week  the Contractor shall mark on the chart in a different 

colour the actual time taken to complete  the respective stages and section of the 

works. The Contractor shall also show upon the  chart the anticipated weekly 

labour strength  required, divided into  labourers and craftmen, and shall similarly 

mark up the actual numbers employed.

The Contractor shall supply approved copies of the chart to the Project Manager.

The Contractor shall liaise with the Project Manager, Nominated Sub-contractors 

and Nominated Suppliers to ensure that Contract Completion date remains 

unchanged.

B TRAINING LEVY 

The Contractor’s attention is drawn to legal Notice No. 237 of October, 1971, ( 

or such subsequent  edition as may be current ) together with the latest 

amendments (if any) which requires payment  by the Contractor of a Training 

Levy at the rate of  ¼% (one quarter per cent ) of the Contract Sum on all 

Contracts of more than Ksh.  50,000.00 in value and his tender must include for 

all costs arising or resulting therefrom.  Proof  of Payment of this levy will be 

C VALUE ADDED TAX 

The Contractor’s attention is drawn to the Provisions of the Finance Bill, 1999 

which requires payment by the Contractor  of Value Added Tax (VAT) on 

construction services rendered. The Contractor will  included VAT in his rates

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A WITHHOLDING TAX ON CONSULTANCY, AGENCY FEES AND 

CONTRACTUAL PAYMENTS SECTION 35 (3) (f) (i) (ii)

The Contractor’s attention is drawn to the Kenya Revenue Authority  (K.R.A.) 

Public and any other amendments thereafter Notice notifying the Tax paying 

public that with effect from 1
st

 July, 2000, 2 % withholding tax is applicable to all 

payments made to residents persons in respect of Consultancy, Agency or 

Contractual Payments as follows ; 

i)   To individuals recipients without a registered business name or  without a 

Personal Identification Number (PIN)  if the amount  is Kshs. 24,000 or more per 

month 

      

ii)   The recipient is a person working  under a registered business name of having 

a Personal Identification Number (PIN)  if the  amount is Kshs. 200,000.00 or 

more in a month ….. In this case  the payer should advice the commissioner of 

Income Tax of payments paid in writing immediately.

          

B STANDARD LEVY 

The Contractor’s attention is drawn to Legal Notice No. 267 of 1990 ( or such 

subsequent edition as may be current ) together with the  latest amendments (if 

any), which requires payment by all Contractor’s Standards levy at  the rate of 

1/5% ( one fifth per cent ) of the ex-factory price in respect  of manufacture 

during  this each month subsequent to a ceiling  of Ksh. 200,000.00 per Annum.  

The tenderer must allow for all cost arising or resulting therefrom.  Proof of 

Payment of this levy will be required

C SAFETY 

The Contractor shall comply  all times  with the requirements of the Factory Act ( 

Cap 514 ), Building Construction Rules, Supplement 18, Legal Notice No. 40 

dated 5
th

 April, 1984 to ensure that the safety of his workpeople and authorized 

visitors to the site is protected at all times.  In particular, there shall be proper 

provision of planked footways and guardrails scaffolding, etc., protection against 

falling materials and tools and the site shall be kept tidy and clear of dangerous 

rubbish.  The Contractor shall appoint a Safety Officer as required by the Factory 

Act and notify the Factory inspector of his name.  The safety officer shall be on 

site at all times and all directions given by the Architect to the safety officer shall 

be deemed to be Architect’s instructions, and shall be complied with promptly 

without additional cost to the Contract. 
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM
DESCRIPTION AMOUNT

A PROTECTIVE  CLOTHING 

The Contractor shall provide all protective or any other special clothing or 

equipment for his employees that may be necessary.  This shall include, inter-alia, 

safety helmets, gloves,  goggles, earmuffs, gum boots, overall etc., according to 

the type of work.  The Contractor shall ensure that safety helmets are worn by all 

Staff on site at all times. 

B PROPRIETARY MATERIALS 

Where proprietary materials are specified here-in-after, the Contractor may 

propose the use of materials of other manufacture but of equal quality for 

approval by the Project Manager. All materials and goods where specified to be 

obtained from a particular manufacturer or supplier are to be used in accordance  

with their instructions. 

C STANDARD FORMS 

Any tender with standard forms not filled as appropriate will be treated as non-

responsive. 

D TENDER VALIDITY

Clause 3.6 of the Instructions to Tenderers has been amended to read: Tenders 

shall remain valid for a period of One Hundred and Twenty (120) days from 

the date of Tender Opening . All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

E AS-BUILT DRAWINGS

Allow for preparation of working drawings before commencement of works,

shop Drawing & as-built drawings (2No. A3 Format & 1No. Soft Copy in CD) for

each works and maintenance manuals. All these will be handed to project

Engineer in three hard copies and soft copy in 8Gb flash disk and compact disk. 

G TESTING AND COMMISIONING OF INSTALLED SYSTEMS

Allow for testing, commissioning and intergrastion of the whole installed systems

H TRAINING AND CERTIFICATION

Allow for training  and certification of 5 No. Users/ Equipment operators and 5 

No. Technical staff from SDPW

J WARRANTY AND DOCUMENTATION

Allow for preparing and presenting warranty and documentation in respect of all 

works including cabling, water reticulation and foul drainage layout diagrams in  

indelible point labels. Prepare individual test results of network cables, water 

pipes, waste pipes and AC installations, including any other as directed by the 

Engineer  (for each and for all points to be submitted as a bound report). Attach 

printed results and soft copy
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ITEM
DESCRIPTION AMOUNT

PROJECT MANAGEMENT EXPENSES

A Provide a provisional sum of Kenya Shillings Five Hundred Thousand 

(Kshs.500,000/=) only for the Project Management team Allowances for site 

visits, inspections, transport and airtime.

B Allow for Contractor's profits and overheads on A above.(….%)
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ITEM
DESCRIPTION AMOUNT

PARTICULARS OF INSERTIONS TO BE MADE 

IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement            3 Months From Practical completion

Defects Liability Period                    6 Months from practical completion

Date for Possession                          To be agreed with the Project Manager

Date for Completion …….        16 Weeks  from date of Possession

Liquidated and Ascertained  At the rate of Kshs.0.05% of Contract Sum  per 

week or part thereof                                                 

Period of Interim Certificates:                     Monthly

Minimum amount of interim certificates:         

Period of Honouring Certificates:                45 days

Percentage of Certified Value Retained :    10%

Limit of Retention Fund:                            5%

Carried to Collection
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COLLECTION
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Brought Forward from page PP/6

Brought Forward from page PP/7

Brought Forward from page PP/8

Brought Forward from page PP/9

Brought Forward from page PP/10

Brought Forward from page PP/11

Brought Forward from page PP/12

Brought Forward from page PP/13

Brought Forward from page PP/14

TOTAL FOR PARTICULAR  PRELIMINARIES  CARRIED TO GRAND SUMMARY                                                                                                     
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BILL NO. 2

GENERAL  PRELIMINARIES



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES 

Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations 

under preliminaries. Should he find that fulfillment of any of the items will lead 

to him incurring any cost not covered under measured works he shall price such 

works accordingly otherwise failure to price any item will be construed to mean 

that the tenderer has included it in other priced items in the bills of quantities.                                                                                                                                                                 

B SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in 

all respects of the "PROJECT MANAGER" who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. The working hours shall be those generally worked by good 

employers in the in the Building and Civil Engineering trades in Kenya. No work 

shall be carried out at night or on gazetted holidays unless the "PROJECT 

MANAGER"  shall so direct. No work shall be covered up nor shall any 

concreting be carried out in the in the absence of the Clerk of Works without 

prior approval of the "PROJECT MANAGER"  in writing.

C SITE 

The term “the Site” wherever used hereinafter and in all Contract Documents 

shall mean the lands and other places on, under or through which the works are 

to be executed or carried out and any other lands or places provided by the 

Employer for the purpose of the Contract.  The Contractor is advised to visit the 

site and will be deemed to have acquainted himself with regard to the nature 

and position, means of access, risk of injury or damage to existing property, 

conditions undeunder which the work will have to be carried out, the supply of 

and conditions affecting labour and the facilities for obtaining the articles of 

materials referred to in these Bills of Quantities. No claim by the Contractor will 

be allowed on the grounds of any such matter or otherwise.  The Contractor 

must obtain the approval of the Architect regarding the use of any materials 

Carried to Collection

A INSURANCE
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

The Contractor shall insure as required in Condition No.15 of the Conditions of 

contract. No payment on account of the work executed will be made to the 

Contractor untill he has satisfied the "PROJECT MANAGER"  either by 

production of an insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clause have been complied with in all respects. 

Thereafter the "PROJECT MANAGER"   shall from time to time ascertain that the 

premiums are duly paid up by the Contractor, who, if called upon to do so, shall 

produce receipted premium renewals for the "PROJECT MANAGER"  inspection.

B PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  This is 

to include materials of the Contractor, nominated sub-Contractors and 

C QUALITY OF THE WORKS

The works should be of high quality and the contractor will be required to make 

samples of the work to be executed for approval by the PM before he 

commences the carrying out of the works. The contractor should allow for 

sample works in his rates accordingly. Incase a sample does not meet the 

standards set by the PM, the contractor shall be expected to make another 

sample  at his cost until it is approved by the PM.

D SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

required by the "PROJECT MANAGER" for his approval or rejection and any 

other samples in case of rejection until such samples are approved by the 

"PROJECT MANAGER"and he may reject any materials or workmanship not in 

his opinion  to be up to the approved samples. The "PROJECT MANAGER" shall 

arrange for the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the Ccontractor and not 

at the expense of the "PROJECT MANAGER". The Contractor shall pay for the 

testing in accordance with the current scale of testing charges laid down by the 

Ministry of Roads Public Works & Housing. The procedure for submitting 

samples of materials for testing and the method of marking for identification shall 

be as laid down by the "PROJECT MANAGER". The Contractor shall allow in his 

tender for such samples and tests except those in connection with nominated sub-

contractors' work.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in 

the area and he shall make whatever provisions may be required by the 

authorities concerned for the support, maintenance and protection of such 

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a site where 

the Client is going on with other normal activities.  The Contractor is instructed 

to take reasonable care in the execution of the works as to prevent accidents, 

damage or loss and disruption of normal activities being carried out by the 

Client.  The Contractor shall allow in his rates any expense he deems necessary 

by taking such care within the site.

C SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works, 

stores, materials,plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public.

D ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the "PROJECT MANAGER" prior 

to commencement of the work and the Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the satisfaction of the 

"PROJECT MANAGER"

E CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused works and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the "PROJECT 

MANAGER" 

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery fittings and 

decorated surfaces generally, polish door furniture and bright parts of metalwork 

and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the "PROJECT MANAGER."

B EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance    Clause B19(a) of the Standard Method of Measurement is  and the 

following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in and shall 

be deemed to include: allowing use of standing scaffolding, messrooms, sanitary 

conditions and welfare facilities; provision of special scalfolding where necessary, 

office accommodation and for storage of plant and materials; providing light and 

water for their work: clearing away rubbish; unloading checking and hoisting: 

providing electric power: and removing and replacing duct covers, pipe casings 

and and the like necessary for the execution and testing of Sub- Contractors' 

work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (unless otherwise 

stated), pay all demurrage charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to position, hoist and fix 

only.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored.The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the Bills 

of Quantities. All items shall be priced in detail and the Tenders containing Lump 

Sums to cover trades or groups of work must be broken down to show the price 

of each item before they will be accepted.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(i) of the Standard Method of  

Measurements. Such sums are net and no addition shall be made to them for 

profit.

B PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard 

Method of Measurements.Persons or firms nominated by the "PROJECT 

MANAGER" to execute work or to provide and fix materials or goods as stated 

in Condition No. 8 of the Conditions of Contract are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers.

C ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly  

expended upon the P.M's order in respect of each of them added to the Contract 

sum. The Contractor shall provide to the "PROJECT MANAGER" such quotations, 

invoices or bills, properly receipted,as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall 

be adjusted in the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall be adjusted pro-

rata to the physical extent of the work executed (not pro-rata to the amount 

paid) and this shall apply even though  the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. 

Should the Contractor be permitted to tender and his tender be accepted of any 

work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor.

D ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of  the 

work properly executed in respect of them upon the "PROJECT MANAGERS" 

order added to the contract Sum. Such work shall be valued as described for 

variations in condition No. 22 of the conditions of Contract, but should any part 

of the contract be executed by a nominated Sub-Contractor, or any articles for 

the Work be supplied by a Nominated Supplier, the value of such work or 

articles shall be treated as P.C. P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items added.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this contract shall be left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the "PROJECT 

MANAGER" Immediately the work is ready for measuring, the Contractor shall 

give notice to the "PROJECT MANAGER" If the Contractor makes default in these 

respects he shall, if the "PROJECT MANAGER" so directs, uncover the work to 

enable all measurements to be taken and afterwards reinstate at his own expense.

B NOMINATED SUB-CONTRACTORS

When any work is ordered by the "PROJECT MANAGER" to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as  

described in Condition No 8 of the Conditions of Contract and shall thereafter 

be responsible for such sub contractors in every respect.  Unless otherwise 

described the Contractor is to provide for such Sub-Contractors any or all of the 

facilities described in these Preliminaries. The Contractor should price for these 

with the nominated Sub-contract contractor's work concerned in the P.C. Sums 

under the description "Add for Attendance".

C NOMINATED SUPPLIERS 

The cost of  “fix only” materials to be obtained from Nominated Suppliers which 

are covered by Prime Cost or Provisional Sums shall include for taking delivery 

where directed, checking with  invoices or idents, reporting and claiming 

damages for shortages and damaged goods, defraying  demurrage, signing for as 

having been received in good order,  transporting, unloading, storing, covering 

and protecting  until the time of fixing, unpacking, replacing anything lost or 

damaged, sorting, assembling, hoisting to required levels  and fixing as described. 

Before placing any orders with Nominated Sub-Contractors or Nominated 

Suppliers the Contractor must ascertain that the terms and conditions of the 

quotations  and the dates of delivery  of materials or execution of works comply 

with the terms  of Contract and the Progress Schedule. 

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In the instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them.The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the "PROJECT MANAGER" and the work will be 

and measaured and paid for to the extent executed at rates provided in these 

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads and Public Works General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and which  which shall 

be followed in all respects unless it conflicts with the General Preliminaries, Trade 

Preambles or other items in these Bills of Quantities.

C PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors as 

described hereiin. No timber used for formwork, scalffolding or temporary works 

of any kind shall be used afterwards in the permanent work.

D MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the works  shall be of 

the best  quality and description unless otherwise described.  Any materials 

condemned by the Architect shall  be immediately removed  from site at the 

Contractor’s expense.  The standard of workmanship shall not be inferior to the 

current British codes of practice and / or equivalent Kenya Building Standards.  

No materials  for use in the permanent construction are to be used for any 

temporary or other purpose other than that for which they are provided. 

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the "PROJECT 

MANAGER". This is to include the materials of Main Contractor, and Nominated 

Sub-Contractors Suppliers.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government Unless the "PROJECT MANAGER"directs otherwise such materials 

shall be dealt with as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor would otherwise 

have had to supply with the written permission of the  "PROJECT MANAGER". 

Should such permission be given, the Contractor shall make due allowance for 

the value of the materials so used at a price to be agreed.

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the "PROJECT MANAGER" at the time of taking delivery thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or damage 

with articles and/or materials which will be supplied by the  "PROJECT 

MANAGER" at the current market prices including Customs Duty and V.A.T., all 

at the Contractor's own cost and expense, to the  satisfaction of the  "PROJECT 

MANAGER"

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 

weatherproof lockup sheds for the safe storage and custody of  materials for the 

works and for the use of workmen engaged thereon and shall remove such sheds 

and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the  "PROJECT MANAGER". Nominated Sub-Contractors are to be 

made liable for the cost of any storage accommodation provided especially for 

E MATERIALS FROM DEMOLITIONS

Any materials from demolitions and not re-used shall become the property of the 

Client/User.  The Contractor shall allow in his rates for the cost of transporting, 

storing and securing the materials on site as directed by the "PROJECT 

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A SITE LEVELS AND SETTING OUT 

Before commencing the work the Contractor must arrange for and agree with the 

Employer’s Representatives the existing site levels and similarly establish and agree a 

bench mark.

The Contractor shall set out the Works in accordance with the dimension and levels 

shown on the drawings and shall be responsible for the correctness of all dimensions 

and levels so set  out by him and will be  required to  amend all errors arising from 

inaccurate setting out cost and expense.  In the event of any error or discrepancies 

these shall be reported to by the Architect for his immediate attention. 

No work shall be commenced by the Contractor until he has received written 

instruction from the Architect to adjust such discrepancies which may be proved.  

Upon receipt of such instructions the Contractor shall  thereupon be responsible for 

adjustments necessary.  No claim for extra expense or relief from the Provisions of 

Clause 5 of the Conditions of Contract based on any discrepancy or error in the 

dimensions or levels shown on the Drawings may be made thereafter. 

Before any work is commenced by Sub-Contractors or specialist firms,  dimensions 

must be checked on the site and . or building and agreed with the Contractor 

irrespective of the comparable dimensions shown on the drawings.  The Contractor 

shall be responsible for the accuracy of such dimensions. 

B LABOUR REGULATIONS & FAIRWAGES 

The Contractor shall comply with the Regulation of Wages and Conditions of 

Employment Act and pay wages and other emoluments  and observe working hours  

and Conditions  of Labour not less favourable than the minimum remuneration and 

conditions  of employment applicable in the district  in which the work is carried out.

These regulations must be conveniently displayed at all times during the execution of 

the Contract for the information of employees in all places used for the execution of 

the Contract. 

The Contractor shall furnish to the Architect if called upon to do so such particulars 

of the rates of wages, hours, and conditions of labour referred to above.

The Contractor shall recognize the freedom of employees to belong to Trade Unions 

and maintain daily records in English of time worked and wages paid to individual 

employees.

The Contractor shall be responsible for compliance by Sub - Contractors employed in 

the execution of the Contract with the aforementioned labour regulations. 

Should a claim be made to the Architect alleging the Contractor’s default in payment 

of fair wages of any workman employed on the Contract and  if satisfactory proof 

thereof  is furnished  to the Architect by the Department responsible for labour  for 

the time being, the Architect may, failing payment by the Contractor, pay the Claim 

out of any monies due or which may become due to the Contractor  under the 

Contract

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

A SAFETY, HEALTH AND WELFARE OF WORK FORCE

The contractor shall allow for providing for safety, heath and welfare of work 

people and for complying with any relevant ordinances regulations or union 

agreements

B NATIONAL INSURANCE AND PENSION FUND

The contactor shall allow for making any National Insurance or Social Security 

Fund or payments due in respect of his work force

C HOLIDAYS AND TRANSPORT FOR WORK FORCE

The contactor shall allow for holiday and transport for work people and of 

complying with any relevant Ordinances Regulations or Union agreements.

D OVERTIME 

The Contractor shall be responsible for any extra costs for overtime arrangements 

he may consider necessary in order to complete the works within the Contract 

time unless otherwise instructed by the Architect. 

For any overtime worked in accordance with written instructions by the 

Architect, the Contractor shall be reimbursed in respect of such overtime to the 

extent only of the additional net cost of unproductive time payable over and 

above the basic hourly rates as Act, Building and construction Industry Wages 

Council and shall exclude any bonuses, profits and overheads. 

E DISTURBANCE OR NUISANCE 

The Contractor shall allow for taking all necessary precautions in the  order  of 

execution  of the works so as to avoid causing disturbance  or nuisance to the 

occupants or any existing buildings on or adjacent to the works and to the public 

and for complying with the Architect instructions in this respect. 

F INTERRUPTION OF WORK 

The Contractor  is to allow hereinafter for all cost incurred by the interruption  

of work due to public parades, professions and the like. 

G BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the Architect in 

writing.  All blasting operations shall be carried out at the Contractor’s sole risk 

and cost in accordance with any Government regulations in force for the time 

being, and any special regulations laid down by the Architect governing the use 

and storage of explosives. 

Carried to Collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought Forward from page GP/1

Brought Forward from page GP/2

Brought Forward from page GP/3

Brought Forward from page GP/4

Brought Forward from page GP/5

Brought Forward from page GP/6

Brought Forward from page GP/7

Brought Forward from page GP/8

Brought Forward from page GP/9

Brought Forward from page GP/11

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY

GP/28



BILL NO. 3

PAINTING WORKS



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

FURNITURE WORKS

ELEMENT NO. 1 GROUND FLOOR FURNITURE

A Mid back PU visitor chair

    PU padded seat & back with high density foam 3

    Metal frame in side (19mm dia with 1.5mm thickness)

    4) PU fixed armpad

    Heavy duty 1.5mm chrome metal frame with 1.5mm inner 

metal tube 4 NO

B Timber coat hangers 4 NO

C Straight desk with a zeta desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    32mm laminate particle board top

    32 mm legs fitted with metal floor adjusters at the bottom 4 NO

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS - 1600*800*750MM

D High back full orthopedic mesh office chair

    Full nylon mesh nylon carbon back frame

     2D headrest.

    Double back lumbar support

    2D armrest with soft PU armpad

    Multi-positions tilt & lock mechanism

    CLASS 3 gaslift

    350MM Radius Chrome base + BIFMA passed

    60mm PU nylon castors 4 NO

Total carried to collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

ELEMENT NO. 2  16TH FLOOR FURNITURE

A Victory desk with a desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling 4 NO

    Wire grommets for wire management

    36mm laminate particle board top

    36 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS -

2OOO*8OO*75OMM

B High back PU boss chair

    PU padded double back orthopedic support with injected 

foam inside

    Fixed pivoted armrest with PU upholstered arm pad

    Synchronized mechanism with back redining & locking at 4 

positions

    BIFMA passed CLASS 4 gaslift

    350mm Nylon base

    Nylon 60MM PU nylon castors 4 NO

C Mid back PU visitor chair

    PU padded seat & back with high density foam 3

    Metal frame in side (19mm dia with 1.5mm thickness)

    4) PU fixed armpad

    Heavy duty 1.5mm chrome metal frame with 1.5mm inner 

metal tube 42 NO

D Timber coat hangers 38 NO

E Straight desk with a zeta desk height side extension

Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    32mm laminate particle board top

    32 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS - 1600*800*750MM 34 NO

Total carried to collection
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

A High back full orthopedic mesh office chair

    Full nylon mesh nylon carbon back frame

     2D headrest.

    Double back lumbar support

    2D armrest with soft PU armpad

    Multi-positions tilt & lock mechanism

    CLASS 3 gaslift

    350MM Radius Chrome base + BIFMA passed

    60mm PU nylon castors 36 NO

B Straight table with panel legs (having bottom 

floor adjusters)

    25mm top board with pvc edging.

    Each table: 1200*600*750mm (2pcs),

    Double padded fabricated Aluminum panel with frosted 

glass thick divider panels attached to the sides (3pcs),

    Grommet for wire management.

    Material: double sided laminated scratch proof board. 3 

Drawer fixed pedestal with
2 NO

central locking system (4pcs) with high durable closing runners.

    Measurements 1200*1200*1200MM

Total carried to collection

COLLECTIONS

Brought forward from SF/2

Brought down from above

TOTAL FOR 16TH FLOOR FURNITURE CARRIED TO GRAND  SUMMARY
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PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

ELEMENT NO. 3  17TH FLOOR FURNITURE

A Victory desk with a desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    36mm laminate particle board top

    36 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS -

2OOO*8OO*75OMM 5 NO

B High back PU boss chair

    PU padded double back orthopedic support with injected 

foam inside

    Fixed pivoted armrest with PU upholstered arm pad

    Synchronized mechanism with back

redining & locking at 4 positions

    BIFMA passed CLASS 4 gaslift

    350mm Nylon base

    Nylon 60MM PU nylon castors
5 NO

C Mid back PU visitor chair

    PU padded seat & back with high density foam 3

    Metal frame in side (19mm dia with 1.5mm thickness)

    4) PU fixed armpad

    Heavy duty 1.5mm chrome metal frame with 1.5mm inner 

metal tube 24 NO

D Timber coat hangers 19 NO

E Straight desk with a zeta desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    32mm laminate particle board top

    32 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS - 1600*800*750MM 12 NO

Total carried to collection

SF/33



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

A High back full orthopedic mesh office chair

    Full nylon mesh nylon carbon back frame

     2D headrest.

    Double back lumbar support

    2D armrest with soft PU armpad

    Multi-positions tilt & lock mechanism

    CLASS 3 gaslift

    350MM Radius Chrome base + BIFMA passed

    60mm PU nylon castors 22 NO

B Straight table with panel legs (having bottom 

floor adjusters)

    25mm top board with pvc edging.

    Each table: 1200*600*750mm (2pcs),

    Double padded fabricated Aluminum panel with frosted 

glass thick divider panels attached to the sides (3pcs),

    Grommet for wire management.

    Material: double sided laminated scratch proof board. 3 

Drawer fixed pedestal with central locking system (4pcs) with 

high durable closing runners.

    Measurements 1200*1200*1200MM
4 NO

Total carried to collection

COLLECTIONS

Brought forward from SF/4

Brought down from above

TOTAL FOR 17TH FLOOR FURNITURE CARRIED TO GRAND  SUMMARY

SF/34



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

ELEMENT NO. 4  18TH FLOOR FURNITURE

A Victory desk with a desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    36mm laminate particle board top

    36 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS -

2OOO*8OO*75OMM 5 NO

B High back PU boss chair

    PU padded double back orthopedic support with injected 

foam inside

    Fixed pivoted armrest with PU upholstered arm pad

    Synchronized mechanism with back redining & locking at 4 

positions

    BIFMA passed CLASS 4 gaslift

    350mm Nylon base

    Nylon 60MM PU nylon castors 5 NO

C Mid back PU visitor chair

    PU padded seat & back with high density foam 3

    Metal frame in side (19mm dia with 1.5mm thickness)

    4) PU fixed armpad

    Heavy duty 1.5mm chrome metal frame with 1.5mm inner 

metal tube
37 NO

D Timber coat hangers 32 NO

E Straight desk with a zeta desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    32mm laminate particle board top

    32 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS - 1600*800*750MM
27 NO

SF/35



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

Total carried to collection

A High back full orthopedic mesh office chair

    Full nylon mesh nylon carbon back frame

     2D headrest.

    Double back lumbar support

    2D armrest with soft PU armpad

    Multi-positions tilt & lock mechanism

    CLASS 3 gaslift

    350MM Radius Chrome base + BIFMA passed

    60mm PU nylon castors
49 NO

B Straight table with panel legs (having bottom 

floor adjusters)

    25mm top board with pvc edging.

    Each table: 1200*600*750mm (2pcs),

    Double padded fabricated Aluminum panel with frosted 

glass thick divider panels attached to the sides (3pcs),
    Material: double sided laminated scratch proof board. 3 

Drawer fixed pedestal with central locking system (4pcs) with 

high durable closing runners.

    Measurements 1200*1200*1200MM 5 NO

Total carried to collection

COLLECTIONS

Brought forward from SF/6

Brought down from above

TOTAL FOR 18TH FLOOR FURNITURE CARRIED TO GRAND  SUMMARY

SF/36



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

ELEMENT NO. 5  19TH FLOOR FURNITURE

A Victory desk with a desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    36mm laminate particle board top

    36 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy                                                                                   

MEASUREMENTS - 2OOO*8OO*75OMM 4 NO

B High back PU boss chair

    PU padded double back orthopedic support with injected 

foam inside

    Fixed pivoted armrest with PU upholstered arm pad

    Synchronized mechanism with back

redining & locking at 4 positions

    BIFMA passed CLASS 4 gaslift

    350mm Nylon base

    Nylon 60MM PU nylon castors 4 NO

C Mid back PU visitor chair

    PU padded seat & back with high density foam 3

    Metal frame in side (19mm dia with 1.5mm thickness)

    4) PU fixed armpad

    Heavy duty 1.5mm chrome metal frame with 1.5mm inner 

metal tube 42 NO

D Timber coat hangers 21 NO

E Straight desk with a zeta desk height side extension Material:

    Laminate scratch proof boards.

    Leather padding

    Fixed desk height Side return with storage for filling

    Wire grommets for wire management

    32mm laminate particle board top

    32 mm legs fitted with metal floor adjusters at the bottom

    25 mm thick modesty panel fitted at the front for user 

privacy

    MEASUREMENTS - 1600*800*750MM 17 NO

Total carried to collection

SF/37



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

A High back full orthopedic mesh office chair

    Full nylon mesh nylon carbon back frame

     2D headrest.

    Double back lumbar support
    2D armrest with soft PU armpad

    Multi-positions tilt & lock mechanism

    CLASS 3 gaslift

    350MM Radius Chrome base + BIFMA passed

    60mm PU nylon castors 23 NO

B Straight table with panel legs (having bottom 

floor adjusters)

    25mm top board with pvc edging.

    Each table: 1200*600*750mm (2pcs),

    Double padded fabricated Aluminum panel with frosted 

glass thick divider panels attached to the sides (3pcs),

    Grommet for wire management.

    Material: double sided laminated scratch proof board. 3 

Drawer fixed pedestal with central locking system (4pcs) with 

high durable closing runners.

    MEASUREMENTS 1200*1200*1200MM

6 NO

Total carried to collection

COLLECTIONS

Brought forward from SF/8

Brought down from above

TOTAL FOR 19TH FLOOR FURNITURE CARRIED TO GRAND  SUMMARY

SF/38



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

Item Description Qty Unit  Rate  Amount (Kshs.) 

COLLECTION SUMMARY

A GROUND FLOOR

B 16TH FLOOR 

C 17TH FLOOR 

D 18TH FLOOR 

E 19TH FLOOR 

TOTAL FOR  FURNITURE CARRIED TO GRAND  SUMMARY

SF/39



GRAND SUMMARY

BILL NO. 4



PROPOSED STAFF FURNITURE WORKS AT UCHUMI HOUSE

ITEM DESCRIPTION PAGE 

NO.

AMOUNT (KSHS) OFFICIAL USE 

ONLY

1 Total for Bill No.1 - Particular  Preliminaries PP/16

2 Total For Bill No.2 - General preliminaries GP/28

3 Total for Bill No.3 - Furniture Works SF/39

SUB-TOTAL

4 ADD PPRA LEVY 0.03 %

GRAND TOTAL CARRIED TO FORM OF TENDER

…………………………………………………………………………………………………………..

Date………………..……………..………………………………………………………………………

GRAND SUMMARY

Witness: Name and signature………………………………………………………………………

Address………………………………….…………………………………………………………………

Amount of tender in words: ………………………………………………………………………..

Tenderer's signature and stamp……………………………...…………………………………………..

Address…………………..…………………..……………………………………………………………

Date……………………………………..…………………………………………………………………

GS/1
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